
 

 

MARULENG MUNICIPALITY 

CONTRACT NO: MLM/SCM/08/2026 

 

APPOINTMENT OF A SERVICE PROVIDER FOR THE 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

TENDER DOCUMENT 

CLOSING DATE: 20 APRIL 2026 at 11H00 CIDB 

GRADING: 4 CE or HIGHER 

ISSUED FOR: 

THE MUNICIPAL MANAGER 
MARULENG LOCAL MUNICIPALITY 
P O BOX 627 
HOEDSPUIT 
1380 

 

CONTACT DETAILS: 
Contact: Mr C.T Maloka 
Tel: 015 590 1650 

E-mail: malokat@maruleng.gov.za 

ISSUED BY: 

FULL NAME OF BIDDER 
(BIDDING ENTITY (i.e. CC, PTY, LTD, JV, etc.) 

 

THE OFFERED TOTAL OF THE PRICES 
(Including Value Added Tax) 

 

THE OFFERED TOTAL OF THE PRICES 
(Above amount in words) 

 

CIDB GRADING LEVEL:  

JV GRADING LEVEL: 
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T1.1: BID NOTICE AND INVITATION TO BID 

BID NUMBER: MLM/SCM/08/2026 

Bids are hereby invited for the construction of BOCHABELO low-level bridge (Re-Advert) 
 

Bid documents are available from the office of the Supply Chain Management, Maruleng Municipality. 

It is estimated that tenderers should have a CIDB contractor grading of 4 CE or higher. 

 

B
id

 N
u
m

b
e
r 

Bid Description Compulsory 
Briefing/Site 
Clarification Date 
& Time 

Non-refundable 
bid document fee 
(VAT included) 

Other 
Require 
ments 

Closing 
Date 

Minimum 
Number 
of Work 
Opportuni 
ties to be 
created 

Contact 

Person 

M
L

M
/S

C
M

/0
8
/2

0
2
6

 

 

APPOINTMENT OF 

A SERVICE 

PROVIDER FOR THE 

CONSTRUCTION OF 

BOCHABELO LOW- 

LEVEL BRIDGE 

 
27 March 

2025 @ 10:00 

 
Thusong Service 

Centre 
 

 

S 24014’28.79” 

E 30026’49.24” 

 
PURCHASED 

OR 
DOWNLOADED 

 
 

 
R500.00 

 
4 CE or 
Higher 

 
20 

April 2026 

 

@ 

11:00 

 
20 

 
Mr C.T 
Maloka 

Only bidders who comply with the following requirements are eligible to submit bids: 

• Register with CIDB and have a grading of 4 CE or Higher 

• Bids will be evaluated on the 80/20 points system 

• Bids will be evaluated on functionality with a minimum qualifying score of 60 points. 

 
 TARGETED GOALS: POINTS 

Points for 

functionality 

COMPANY EXPERIENCE 60 

KEY PERSONNEL 20 

PLANT SCHEDULE 10 

FINANCIAL CAPACITY 10 

 TOTAL 100 

Only bidders who can demonstrate that they will have in their employ staff which satisfies EPWP 
requirements during the contract validity are eligible to submit bids. 

 
Bid documents can be obtained from the 13th of March 2026 at the offices of Maruleng Municipality (65 
Springbok Street, Hoedspruit, 1380) or can be downloaded at a non-refundable cost of R500.00. Only cash 
or bank guaranteed cheque made out to Maruleng Municipality will be acceptable. 

 
A compulsory briefing session will be held on the 27th of March 2026 at 10H00 at the Thusong Service 

Centre. 

All bids will remain valid for a period of ninety days after the time and date of opening. Late submissions, 
telegraphic, or e-mail transmission bids will not be accepted. Maruleng Municipality does not bind itself to 
accept the lowest or any bid and reserves the right to accept a bid as a whole or in part. 
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N.B. NON-ATTENDANCE TO THE BRIEFING SESSION IS AN AUTOMATIC 

DISQUALIFICATION 

All bids and supporting documents must be sealed on a cover marked “BID No. MLM/SCM/08/2026 for the 
appointment of a service provider for the construction of BOCHABELO low-level bridge (Re-Advert) 
and must be deposited in the bid box at Maruleng Municipality, 65 Springbok Street, Hoedspruit, 1380, 
not later than 11:00  on 20th of April 2026. 

 
For supply chain management-related enquiries, contact Mr Raphela Elija at 015 590 1650 from the 
procurement office of Maruleng Municipality. 

 
Technical-related enquiries can be directed to Mr Thapelo Maloka from the technical services office of 
Maruleng Municipality at 015 590 1650 

 
 

 
Mr ML Muroa 

Acting Municipal Manager 

Maruleng Municipality 
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T1.2: BID DATA 

The Conditions of bid in the Standard Conditions of bid as contained in Annexe F of SANS 294 – Construction 
Procurement Processes, Methods and Procedures, contains references to the bid Data for details that apply 
specifically to this bid. 

The BID Data shall be read with the Standard Conditions of bid to expand on the Bidder’s obligations and 
the Employer’s undertakings in administering the bid process in respect of the project under consideration. 

The BID Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of bid. 

 
Each item of bid Data given below is cross-referenced to the relevant clause in the standard Conditions of 
BID. 

 
 

Clause 

Number 

Tender Data 

 
3.1 

The Employer is: 

MARULENG MUNICIPALITY 

The Employer’s (permanent physical business address) is: 

65 Springbok Street 

HOEDSPRUIT 

1380. 

 
The Employer’s address for communication relating to this project is: 

P O BOX 627 

HOEDSPRUIT 

1380 

3.2 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering procedures 

T1.1 Tender Notice and Invitation to Tender 

T1.2 Tender Data 

Part T2 Returnable documents 

T2.1 List of returnable documents 

T2.2 Returnable schedules 
 

 
THE CONTRACT 

Part C1 Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 
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Clause 

Number 

Tender Data 

 C1.2 Contract Data 

C1.3 Form of Guarantee 

C1.4 CIDB Adjudicator’s appointment 

 
Part C2 Pricing Data 

C2.1 Pricing Instructions 

C2.2 Bill of Quantities 

Part C3 Scope of Work 

C3.1 Project Scope of Work 

Part C4 Site Information 

C4.1 Extract from Transport Infrastructure Act 2001 (Act No 8 of 2001) 

C4.2 Locality Plan 

3.4 The Employer’s Agent is: 

Contact person: 

Name: 

Address: 

 

 

Tel: 

Email: 

Lesley Muroa 

Maruleng Municipality 

64 Springbok Street 

Hoedspruit 

1380 

015 590 1650 

muroal@gmail.com 

3.4 The language for communication is English. 

4.1.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders: 

Only those tenderers who score the minimum score in respect of the quality criteria stated in 5.11.9 

of this Tender Data shall be considered responsive and have their tenders evaluated further. 

 

 
a) CIDB registration 

The following tenderers who are registered with the CIDB, or are capable of being so registered 

before the evaluation of submissions, are eligible to have their tenders evaluated: 

(i) Contractors who have a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered, or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development 

Regulations, for a (insert correct grading) class of construction work; and 

(ii) Contractors registered as potentially emerging enterprises with the CIDB who are registered 

in one contractor grading designation lower than that required in terms of (a) above and who 

satisfy the following criteria: 

 

 
(1) the Employer is satisfied that such a contractor has the potential to develop and qualify 

to be registered in that higher grade as determined in accordance with the provisions 

of the CIDB Specification for Social and Economic Deliverables in Construction Works 

mailto:muroal@gmail.com
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Clause 

Number 

Tender Data 

 Contracts; and 

4.1.1 (2) The Employer agrees to provide the financial, management or other support that is 

considered appropriate to enable the Contractor to execute that Contract successfully. 

Joint ventures are eligible to submit Tenders provided that: 

(1) Every member of the joint venture is registered with the CIDB. 

(2) the lead partner has a contractor grading designation in the 4 CE class of construction work; 

and 

(3) the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered for a 4 CE or higher class of construction 

work or a value determined in accordance with Regulation 25(1B) or 25(7A) of the 

Construction Industry Development Regulations. 

 
b) National Treasury Central Supplier Database 

Tenderers who are not registered on the National Treasury Central Supplier Database at the close 

of the tender shall submit a copy of their registration application with their tender submission. 

Tenders received from such tenderers who have not submitted proof of their registration within 21 

days after the closing date for tender submissions will not be considered. 

c) Local content 

Only locally produced or locally manufactured products and components for construction with a 

minimum threshold for local content and production will be considered. 

d) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 

permanent employment key personnel who will be the single point of accountability and 

responsibility for the management of the construction works. 

Individuals must be identified and their names listed in Form D3 for each of the key personnel listed 

below. 

Where the key personnel are no longer available to undertake the necessary work after the award 

of the tender, the contractor shall, within a period of 14 working days, replace the key personnel 

listed in Form D3 with personnel with equivalent competencies, subject to approval by the 

Employer. Such approval shall not be unreasonably withheld. 

Tenderers who can demonstrate that they will have in their employ during the contract 

period the necessary personnel satisfying the requirements of the Scope of Work for labour- 

intensive competencies for management and supervisory personnel. 

e) financial viability 

Tenderers who are under business rescue or liquidation. 

4.1.2 It is an absolute requirement that the taxes of the successful tenderer must be in order, or that 

suitable arrangements have been made with the Receiver of Revenue to satisfy them. 

4.1.2 If the Tax Clearance Certificate is found to be incorrect, Maruleng Municipality may, in addition to 

any other remedy it may have: - 
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Clause 

Number 

Tender Data 

 Recover from the Contractor all costs, losses or damages incurred or sustained by the State as a 

result of the award of the contract; and/or 

Cancel the contract and claim any damages which the State may suffer by having to make less 

favourable arrangements after such cancellation; and/or 

Each party to a Consortium / Joint Venture / Sub-Contractors must attach their Proof of SARS TCP 

PIN Certificate from the Receiver of Revenue. 

4.5.2 Tenderers are hereby earnestly warned that, in terms of section 23(1) of the Roads Ordinance of 

Transvaal (Ordinance No. 22 of 1957, as amended), it is essential that the owners of property be 

advised accordingly. 

Unless the provisions of this section are strictly adhered to, the acquisition of material may be 

illegal and could result in a claim by the owner, inter alia, that the property be restored to its 

original condition by the Contractor. 

4.5.3 Where reference is made to the standard specifications in the contract documents, it shall mean 

the COLTO Standard Specifications for Road and Bridge Works (1998). 

4.6 Failure to apply instructions contained in addenda may render a tenderer’s offer non-responsive in 

terms of Condition of Tender 5.8. 

4.7 A compulsory briefing session will be held on the 27th of March  2026 at 10H00 at the Thusong 

Service Centre. 

4.8 Request clarifications at least 14 working days before the closing date (20 of April 2026). 

4.10 Tenderers are required to state the rates and currencies in Rand. 

4.11.2 Tenders submitted in accordance with these tender documents shall not have any qualifications. 

Any point of difficulty of interpretation shall be cleared with the Employer’s Agent as early as 

possible before submission of a tender. Should any query be found to be of significance, all 

tenderers will be informed accordingly by the Employer’s Agent as early as possible. 

Tenders shall not be qualified by the conditions of the tenderer themselves. Failure to comply with 

this requirement may cause the tender to become invalid. 

Should the tenderer, notwithstanding the above, wish to make any amendment or qualification of 

the tender documents, such amendment or qualification shall be set out explicitly in full detail on 

Form A4. Any qualification or amendment not set out on the prescribed form will not have any 

force and effect, despite the fact that it may be contained elsewhere in the tender documents or in 

the covering letter to the tender. Any qualification or amendment appearing in or to be inferred 

from a program and submitted with any tender will not have any force and effect unless set out in 

writing in accordance with the above requirements. 

4.12 If a tenderer wishes to submit an alternative tender offer, the tenderer shall, in addition to the 

conforming Tender, submit a separate complete set of Tender Documents clearly marked as an 

"Alternative Tender" to distinguish it from the unqualified Tender. The only criteria permitted for 

such alternative tender offer is that it demonstrably satisfies the Employer's standards and 

requirements, the details of which may be obtained from the Employer’s Agent. 

Calculations, drawings and all other pertinent technical information and characteristics as well as 

modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
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Clause 

Number 

Tender Data 

 Employer to evaluate if the efficacy of the alternative complies with the Employer's standards and 

requirements and its principal elements, to take a view on the degree to which the alternative and to 

evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and 

logical sequence and must clearly reflect all design assumptions. Pricing Data must reflect all 

assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 

obligation of the Contract for the tenderer, if the alternative is accepted, to accept full responsibility 

and liability that the alternative offer complies in all respects with the Employer's standards and 

requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the 

alternative offer to cover the Employer's costs of confirming the acceptability of the detailed design 

before it is constructed. 

4.13 Parts of each tender offer communicated on paper shall be submitted as an original, plus NIL 

copies. 
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Clause 

Number 

Tender Data 

4.13.4 The tenderer is required to submit the following: 

The tenderer is required to submit the following with their tender 

(1) An SARS TCP PIN issued by the South African Revenue Services; and 

(2) Proof of Contractor Registration drawn from the Construction Industry Development Board 

website should be attached to the Returnable Schedule Form A12; 

(3) Evidence of registration and proof of good standing with a compensation insurer who is 

approved by the Department of Labour in terms of Section 80 of the Compensation for 

Occupational Injuries and Diseases Act (Act No 130 of 1993) (COID). The tenderer is 

required to disclose all inspections, investigations and their outcomes conducted by the 

Department of Labour into the conduct of the tenderer at a time during the 36 months 

preceding the date of this Tender; 

(4) Proof of Registration in respect of each partner, where a tenderer satisfied the CIDB 

contractor grading designation requirements through the formation of a joint venture; 

(5) A tender submitted jointly by two companies shall be accompanied by a copy of the 
document establishing the joint venture, registered and authenticated by an official who is 
authorised to witness sworn statements. The document shall clearly state the reason for the 
amalgamation, its period of validity and the persons who will represent it, how their assets 
will be legally obligated, and any further information that will explain the functions of the joint 
venture. 

4.13.5 Submit only the signed "Original" Tender offer. 

4.13.6 Place and seal the printed and completed tender document in an envelope clearly marked 

"TENDER" and bearing the Employer’s name, the contract number and description, the tenderer’s 

authorised representative’s name, the tenderer’s postal address and contact telephone numbers. 

Telephonic, facsimile or emailed tender offers will not be accepted. 

4.13.7 The Maruleng Municipality is not bound to accept the lowest or any tender and reserves the right 

to accept the whole or any part of a tender. 

4.13 

4.15 

The Employer’s address for the delivery of tender offers and identification details to be shown on 

each tender offer package is: 

Location of tender box: Municipal Offices 
Physical address: Maruleng Municipality 

65 Springbok Street 

HOEDSPRUIT, 1380. 

 
Identification details:Place the signed original tender offer in a package marked Contract No 
CONTRACT NO: MLM/SCM/08/2026 for the APPOINTMENT OF A SERVICE PROVIDER FOR 
THE CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 
Tenders must be submitted during office hours (08:00 to 16:00 hrs) Monday to Friday at the 
Employer’s address. 

4.15 The closing time for submission of tender offers is 11:00 on 20 April 2026 
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Clause 

Number 

Tender Data 

4.16.1 The tender offer validity period is 90 days, calculated from the tender closure date. 

4.16.2 Where a tenderer, at any time after the opening of his tender offer but before entering into a 

contract based on his tender offer: 

(a) withdraws his tender; 

(b) gives notice of his inability to execute the contract in terms of his tender; or 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to 

be determined by the Employer, but not less than six (6) months, from the date of tender closure. 

The Employer may fully or partly exempt a tenderer from the provisions of this condition if they 

thinks that the circumstances justify the exemption. 

4.18 Any additional information requested under this clause must be provided within 5 working days of 

the date of request. 

The tenderer shall, when requested by the Employer to do so, submit the names of all management 

and supervisory staff that will be employed to supervise the labour-intensive portion of the Works, 

together with satisfactory evidence that such staff members satisfy the eligibility requirements. 

4.19 No access for tests and inspections is required during the tendering period. 

4.20 The tenderer must submit to the Employer the names of all management and supervisory staff that 

will be employed to supervise the labour-intensive portion of the works, together with satisfactory 

evidence that such staff members satisfy the eligibility requirement. 

 The Employer’s right to accept or reject any bid or offer. 
 

0BThe Employer is not obliged to accept the lowest or any bid offer. 

5.1 The Employer shall respond to clarifications received up to 7 working days before the tender closing 

time. 

5.4 Tenders will not be opened after the closing time for tenders. 

 Location: Maruleng Municipality 

65 Springbok Street 

HOEDSPRUIT, 1380. 

5.5 The two-envelope system will not be followed for this Tender. 

5.6 In the event of disqualification, the Employer may, at its sole discretion, impose a specified period 

during which tender offers will not be accepted from the offending tenderer and report the same to 

the CIDB and National Treasury. 

  
 
 
 

 
2.  EVALUATION PROCESS AND CRITERIA 

 
The following evaluation process and criteria will be used to evaluate all bids submitted: 
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Clause 

Number 

Tender Data 

 2.1 Administrative Compliance – Phase One 

All bids duly lodged will be examined to determine compliance with bidding requirements and 
conditions. Bids with obvious deviations from the requirements/conditions will be eliminated from 
further evaluation. 

 
Critical Criteria: 
The following critical criteria have been identified for this bid, and any non-compliance thereto 

will lead to the bid being regarded as non-responsive and disqualified from further evaluation: 

Administrative compliance 

 
a) Proof of purchase of Tender Document 

b) Provide Central Supplier Database (CSD) number 

c) Proof of SARS TCP PIN. 

d) All Pages of the Bid document must be initialled. 

e) Attach CK (Company registration certificate) 

f) Form B – Certificate of Authority for Signature. 

g) Signed J/V agreement must be attached (Where applicable) 

h) Completed and signed MBD forms 

i) Compulsory enterprise questionnaire completed (in the Tender document). 

j) Proof of Municipal Rates and Taxes or letter for Tribal Authority or lease agreement 

accompanied with proof of payment of the lessee and rates and taxes of the lessor /letter 

(company and Directors) must be attached (Not older than 3 months) for both company and 

Director. 

k) Compliance with Occupational Health and Safety Act (Letter of good standing COIDA) 

l) Letter of intent of contract performance guarantee 

m) Declaration of bidder’s past supply chain management practices. 

n) Declaration of interest 

o) Construction industries development board registration. (Proof of registration with CIDB 

attached and relevant grading to be attached) 

p) Form C1.1 – Form of Offer and Acceptance 

 
Failure to comply with the Bid Conditions or to supply the necessary information at Bid closure WILL 

result in the Bid being rejected. Non-submission of any of the forms listed above will result in the Bid 

being rejected as non-responsive. 

2.2 Functionality – Phase Two (100 points allocation) 
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Clause 

Number 

Tender Data 

 The bidders who complied administratively are considered for further evaluation on their ability to 

execute the project. 

The assessment of functionality will be done in terms of the evaluation criteria and minimum threshold 

as specified. A bid will be disqualified if it fails to meet the minimum threshold for functionality as per 

the bid invitation. 

 
(a) Second Stage in Evaluation: Quality or Functionality: Points System 

 
It is important that the Bidder provides information as requested, as this information will be used for 
functionality, for which a minimum of 70 points must be scored to move to the next stage of 

 
 
 
 
 
 
 

 
evaluation. 

The scoring will be according to the table below. 

FUNCTIONALITY EVALUATION CRITERIA 

COMPANY EXPERIENCE 

 
 

 
Bidders must complete the 
company experience and 
add certified supporting 

documentation. 

Failure to submit required 
FINAL COMPLETION 

CERTIFICATE will result in 
the bidder getting zero 

points. 

NB: Final Completion 
certificates must be 
signed by all parties, 
namely: the employer, 
the Engineer, and the 
contractor (certificates 
that are not signed by 
ALL relevant parties will 

result in the bidder 
forfeiting points) 

 

 

SCORING CRITERIA 
WEIGHT SCORE 

Five (05) largest completed road construction,rehabilitation or 
similar projects with completion certificates attached (and 
construction appointment letters) will be assessed as follows. 

Completed projects with a value of < R 0.5 million - 1 point each 

 

 
5 

 

Five (05) largest completed road construction,rehabilitation or 
similar projects with completion certificates attached (and 
construction appointment letters) will be assessed as follows. 

Completed projects with a value of R 0.5 million to R 1.5 
million- 4 Points each 

 

 
20 

 

Five (05) largest completed road construction,rehabilitation or 
similar projects with completion certificates attached (and 
construction appointment letters) will be assessed as follows. 

Completed projects with a value of R 1.5 million to R2.5 
million- 8 Points each 

 

 
40 

 

Five (05) largest completed road construction,rehabilitation or 
similar projects with completion certificates attached (and 
construction appointment letters) will be assessed as follows. 

Completed projects with value of > R2.5 Million - 12 Points each 

 

 
60 

 

COMPANY EXPERIENCE TOTAL 60  

     

 

 TARGETED GOALS: POINTS 

Points for 

functionality 

Company’s Experience 60 

Specific Personnel Knowledge 20 

Financial status 10 

Plant & equipment 10 

 

   

   

  

  

  

 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 
CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

13 

 

 

Clause 

Number 

Tender Data 
 

 
KEY PERSONNEL 

Bidders must complete key personnel and add supporting documentation. 
NB: (Failure to submit required CVs and certified qualifications will result in the bidder getting zero 

points. Key personnel must be unencumbered, available full-time, and unique to this project. 

 
 
 

 
Certified Copies of 

Academic Qualifications 
Certificates must be 
attached. Years of 

Experience will be counted 
from the year when the 
Qualification in question 

was obtained. 

 

C
O

N
S

T
R

U
C

T
IO

N
 M

A
N

A
G

E
R

 

SCORING CRITERIA 
WEIGHT SCORE 

Must be allocated to the site for the duration of the project. A Contract 
Manager with a civil engineering degree in project management or B- 
tech or higher, registered with ECSA or SACPCMP: (MAX 5 Points) 

  

< 5 years’ experience 1  

5-10 years’ experience 3  

>10 years’ experience: 5 
 

 
TOTAL 

 
5 

 

 
 
 
 

 
Certified Copies of 

Academic Qualifications 
Certificates must be 
attached. Years of 

Experience will be counted 
from the year when the 
Qualification in question 

was obtained. 

S
IT

E
 

A
G

E
N

T
 

 

 
SCORING CRITERIA 

 
WEIGHT 

 
SCORE 

A construction manager with a civil engineering or project 
management degree, or B-tech, diploma or higher. 
(MAX 10 POINTS) 

  

< 2 years’ experience 0  

2-5 years’ experience 3  

5-10 years’ experience 6  

>10 years’ experience 10  

 
TOTAL 

 
10 

 

 
 

 
Certified Copies of 

Academic Qualifications 
Certificates must be 
attached. Years of 

Experience will be counted 
from the year when the 
Qualification in question 

was obtained. 

 

S
A

F
E

T
Y
 O

F
F

IC
E

R
 

SCORING CRITERIA WEIGHT SCORE 

registered as a construction health and safety officer with SACPMP 
(MAX 5 Points) 

  

< 2 years’ experience 
  

2-5 years’ experience 
  

>5 years’ experience 5 
 

TOTAL 5 
 

KEY PERSONNEL TOTAL 
20  

  
FINANCIAL CAPACITY 

 

  Bidders must complete the B
 

A
 

N
 

SCORING CRITERIA WEIGHT SCORE   
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Clause 

Number 

Tender Data 
 

  rating and add supporting 
documentation. 

(Failure to submit proof of 
the bank rating from the 
relevant bank will result in 
the bidder getting zero 

points.) 
Bank ratings may be 
verified with the bank by 

the employer 

 NO BANK RATING 0   

BANK RATING = E or LOWER 2 
  

BANK RATING = D 5 
  

BANK RATING = C 8 
  

BANK RATING = A & B 10 
  

FINANCIAL CAPACITY TOTAL 10   

   

PLANT SCHEDULE 
 

 
 
 
 
 

 
BIDDERS must complete 
the list of plants and add 
supporting documentation. 
(Failure to submit proof of 
ownership OR a Letter of 

intent for Plant and 
Equipment hire, which is 
signed by both the lessee 
and the lessor, will result in 
the bidder getting zero 

Points) 
 

 
Certified Copies of Proof 
of Ownership must be 

attached. 

 

C
O

N
S

T
R

U
C

T
IO

N
 P

L
A

N
T
 

SCORING CRITERIA SCORE  

1 x TLB 
  

1 x Tipper Truck   

1 x 30 TON Excavator 
  

1 x Water tanker 
  

1 x Grader   

1 x Roller 
  

POINTS (MAX 10 POINTS) 
  

All the above= 10 points 
  

Between 4 and 5 of the above = 8 points 
  

3 of the above = 5 points 
  

2 of the above = 3 points 
  

 
Between 0 and 1 of the above = No points 

  

PLANT SCHEDULE TOTAL 10   

Functionality Threshold (Minimum score) 70   

Total Points for Functionality 100   

Bidders must score a minimum of 70 percentage points out of 100 percentage to qualify for 
further adjudication. 

 

   

 

Clause 

Number 

Tender Data 

 Third Stage in Evaluation: 
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Clause 

Number 

Tender Data 

 
 
 
 
 
 
 
 
 

 
5.13 

The following must be completed in full 
 

 The pricing schedule 

 The form of offer. No alterations, subtractions or additions may be made to the items in the pricing 
schedule. All items must be priced or calculated. 

 
A total of 80 points will be awarded to the Bid with the lowest balanced price. The other Bidders 
will be awarded points based on the ratio of the price under consideration to the lowest price. 

 

 

where 

Ps =  Points scored for the comparative price of the bid under consideration 
Pt  = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 

 
 

 
The Bidders will then be evaluated in terms of the Specific goals below. 

 
FOR SPECIFIC GOALS EVALUATION: Kindly complete and sign the MBD.6.1 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Acceptance of bid Offer 

 
Bid offers will only be accepted on condition that: 

 
a) The bid offer is signed by a person authorized to sign on behalf of the Bidder; 

b) a valid Proof of SARS TCP PIN Certificate is included with his bid; 
 
c) the bidder’s declaration of compliance with the Occupational Health and Safety Act No. 85 of 1993 

and the Construction Regulations 2014, is included with his bid submission; 
 

 

 
The specific goals 
allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

Black ownership 6 
 

Women 3 
 

People living with disability 2 
 

EME or QSE 2 
 

Youth 2 
 

Enterprises located in 
Limpopo Province =2 

Within Mopani = 4 

Within Maruleng= 5 

5 
 

Total 20 
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Clause 

Number 

Tender Data 

  
 
d) a bidder who submitted a bid as a Joint Venture has included an acceptable Joint Venture Agreement 

with his bid; 
 
 
e) the bidder or a competent authorized representative of the contractor who submitted the bid has 

attended the compulsory clarification meeting or site inspection; 
 
f) the contractor who submits the bid has been registered with the Construction Industry Development 

Board in accordance with the Construction Industry Development Board Act No. 38 of 2000 and the 
CIDB Regulations 2003 promulgated in terms of the Act, or if the contractor can submit proof or 
evidence that he will be able to register within 10 days of the closing date for submission of bids; 

 
g) the bidder or any of its principals is not listed on the register of bid Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing 
business with the public sector; 

h) the bidder has not abused the Employer’s Supply Chain Management System or has failed to 
perform on any previous contract and has been given a written notice to this effect; 

 
i) the bidder or any of its principals, directors or managers is not employed in the service of the State 

or any municipality. In the event that such principals are involved, official approval from the Executing 
Authority regarding carrying out remunerative work outside of the public service must be included in 
the BID submission. 

 
j) the employer is satisfied that the bidder or any of his principals have not influenced the BID offer and 

acceptance by the following criteria: 
 

a. having offered, promised or given a bribe or other gift or remuneration to any person in 
connection with the obtaining or execution of this Contract; 

 
b. having acted in a fraudulent or corrupt manner in obtaining or executing this Contract; 

 
c. having approached an officer or employee of the Employer or the Employer’s Agent with the 

objective of influencing the award of a Contract in the bidder’s favour; 
 

d. having entered into any agreement or arrangement, whether legally binding or not, with any other 
person, firm or company to refrain from Bidding for this Contract or as to the amount of the BID 
to be submitted by either party; 

 
e. having disclosed to any other person, firm or company other than the Employer, the exact or 

approximate amount of his proposed bid; 

f. The employer may, in addition to using any other legal remedies, repudiate the bid offer and 
acceptance and declare the Contract invalid should it have been concluded already. 

5.17 The number of paper copies of the signed contract to be provided by the Employer is 1. 

5.19 All requests shall be in writing. 
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T1.3: STANDARD CONDITIONS OF BID 

ALL TENDER CONDITIONS AND/OR INSTRUCTIONS SET OUT BELOW MUST BE STRICTLY 
ADHERED TO, FAILING WHICH THIS TENDER SUBMISSION WILL BE DECLARED NON- 
RESPONSIVE. 

 

1. No tender will be considered unless submitted on Maruleng Municipality tender 
document. 

 

2. Any portion of the tender document not completed will be interpreted as ‘not 
applicable’. Notwithstanding the foregoing, failure to 

complete any compulsory portion of the tender document may result in the tender being declared non- 
responsive. 

 

3. Tenders must be properly received and deposited, on or before the closing date 
and before the closing time, in the relevant tender box at No. 65 Springbok 
Street, Hoedspruit, and Finance Department. If the tender submission is too large 
to fit in the allocated box, please enquire at supply chain office for assistance. 

 

4. The municipality reserves the right to accept: 

 
4.1 the whole tender or part of a tender or any item or part of any 

item, or to accept more than one tender (in the event of a 
number of items being offered), and municipality is not obliged 
to accept the lowest or any tender; 

4.2 a tender which is not substantially or materially different from 
the tender Specification. 

 

5. The municipality shall not consider tenders that are received after the closing 
date and time for such a tender. 

 

6. The municipality will not be held responsible for any expenses incurred by 
Tenderers in preparing and submitting tenders. 

 

7. The municipality may, after the closing date, request additional information or 
clarification of tenders in writing. 

 

8. A Tenderer may request in writing, after the closing date, that the tender offer be 
withdrawn. Such withdrawal will be permitted or 

refused at the sole discretion of the municipality after consideration of the reasons for the withdrawal. 
 

 

9. Telegraphic quotations or quotations by facsimile will not be accepted for 
consideration except for the instance as indicated above where the employer 
needs to have amendments to the quotation. 

 

10. Validity Period 

 

11.1 Any tender submitted shall remain valid, irrevocable and open for written 
acceptance by the municipality for a period of 90 days from the closing date or for 
such extended period as may be applicable. 

 

11.2 The tender amount will not be amended during the aforesaid validity period. 
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11.3 The aforesaid validity period may be extended by the municipality provided that 
the original validity period has not expired, and that all bidders are given an 
opportunity to extend such period. Any such extension shall be agreed to by a 
bidder in writing 

 

 

11.4 Bidders who fail to respond to such a request before the validity of their tender 
expires, or who decline such a request shall not be considered further in the 
evaluation process. 

 

11.5 In the event that an appeal in terms of the Systems Act 32 of 2000, is received, 
the validity period of the tender shall be deemed to be extended until finalisation of 
the appeal; unless the bidder has requested in writing that its tender be withdrawn. 
The provisions in respect of withdrawal as set out in clause 6.8 above will apply to 
such withdrawal. 

 

 

11.6 Unauthorized alterations and additions in the nature of statement of 
interpretation of this bid document must be avoided. If any such amendments are 
made or if the bid document is not properly completed, it will cause the bid to be 
invalid. Any point of difficulty or doubt must be cleared with the municipality. Should 
any query be found to be of any significance, the municipality will inform all bidders 
accordingly. 

 

 

11. Tax Matters 

12.1 No award shall be made to a person whose tax matters have not been declared to be in 
order by the South African Revenue Service (SARS). 

12.2 Bidders are therefore required to obtain a valid Tax Pin 

 

12. The municipality will publish the results of this bid on the municipal website. 
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T2.2 RETURNABLE SCHEDULES 

 
A. CERTIFICATE OF ATTENDANCE AT SITE CLARIFICATION MEETING 

 
This is to certify that: 

 
… ........................................................................................................................................................... (Bidder) 

 
of .............................................................................................................................................................. (Address) 

 
……………………………………………………………………………………………………………………. 

 
was represented by the person(s) named below at the compulsory meeting held for all bidders at 

 
.............................................(location) on ............................. (date), starting at ...................................... 

 
We acknowledge that the purpose of the meeting was to acquaint ourselves with the Site of the Works and/or 

matters incidental to doing the work specified in the bid documents in order for us to take account of 

everything necessary when compiling our entire bid submission. 

 
Particulars of person(s) attending the meeting: 

 

 
Name ......................................................... Signature .............................................. 

Capacity....................................................... 

 
Name ......................................................... Signature .............................................. 

Capacity....................................................... 

Note: All particulars above this horizontal divide line to be filled in by the Bidder prior to signature by 

Employer’s representative. 

 

 
Attendance of the above persons at the meeting is confirmed by the representative of Maruleng Municipality 

namely: 

 

 
Name ................................................... Signature .............................................. 

 

 
Capacity................................................. Date Time .............................................. 

 
Note to the tenderer: Tenderers must attend the clarification meeting. And they must ensure that suitably qualified or 
experienced personnel attend the meeting. 

 
Tenderers must ensure that those who attend the meeting on their behalf complete the official attendance register. 
Attendees must fill in the tenderers’ names and contact details and they must sign the register. If they do not, the offers of 
the tenderers they represent at the meeting will be considered non-responsive. 
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B. CERTIFICATE OF AUTHORITY OF SIGNATORY 

Indicate the status of the bidder by ticking the appropriate box hereunder. The bidder must complete the 

certificate set out below for the relevant category and also attach confirmation on your company letterhead 
 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

 

 
A. Certificate for company (To be printed and attached on original letterhead) 

I,………………………………………………., chairperson of the board of directors of 

… ...................................................................... , hereby confirm that by resolution of the board (copy attached) 

taken  on  ……………….20….,  Mr/Mrs……………………….acting in the capacity 

of… ........................................................................ ,was authorised to sign all documents in connection with this 

bid and any contract resulting from it on behalf of the company. 

As witness 

1……………………………………. ……………………………………… 

. Chairman 

 
2……………………………………. ……………………………………….. 

Date 

 
B. Certificate of partnership 

 
We, the undersigned, being the key partners in the business trading as ................................................. hereby 

authorise Mr/Mrs……………………………………………………, acting in the capacity 

of…………………………………………to sign all documents in connection with the bid for Contract…

 ......................................................................................................... and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction of 

the affairs of the Partnership as a whole. 
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C. Certificate for Joint Venture (Lead partner should be filled in first) 

 
We,  the  undersigned,  are  submitting  this  bid  offer  in  Joint  Venture  and  hereby  authorise 

Mr/Mrs… ..................................... , authorised signatory of the company ........................................ , 

 
acting in the capacity of lead partner, to sign all documents in connection with the bid offer for 

Contract… ........................................................... and any other contract resulting from it on our behalf. 

 
This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of 

all the partners to the Joint Venture. 

 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 
NAME & CAPACITY 

   

   

   

D. Certificate for sole proprietor 
 

I, ......................................................................... , hereby confirm that I am the sole owner of the business trading 

as…………………………………………………………………………………... 
 

As Witness: 

 
1………………………………………………….. ……………………………… 

Signature: Sole owner 

 
2…………………………………………………. ………………………………. 

Date 

E. Certificate for Close Corporation 

 
We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

 
Acting in the capacity of… ........................................................................... , to sign all documents in connection 

with the bid for Contract……………………………………………and any contract resulting from it on our 

behalf. 

 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be complete and signed by all the key members upon whom rests the direction of the affairs of the Close 

Corporation as a whole 

 

 
The signatory for the tenderer shall confirm his/her authority thereto by attaching on the tendering company’s letterhead a 

duly signed and dated copy of the relevant resolution of the board of directors/partners. 
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C. SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract, we agree that this notification does not change the requirement for us to 
submit the name of proposed subcontractors in accordance with requirements in the contract for such 
appointments. If there are no such requirements in the contract, then your written acceptance of this list 
shall be binding between us. 

 
Name and address of proposed 

Subcontractor 

Company Registration 
Number & CIDB 
Classification 

Description of Work to be 
executed by Subcontractor 

1. 
   

2. 
   

3. 
   

4. 
   

5. 
   

6 
   

7 
   

8 
   

9 
   

10 
   

11 
   

12 
   

13 
   

 
Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Bidder……………………………………………………………………………………………........... 
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D. SCHEDULE OF PLANT AND EQUIPMENT 

 
The following are lists of major items of relevant equipment that I/we presently own or lease 
and will have available for this contract or will acquire or hire for this contract if my/our bid is 
accepted. 

(a) Details of major equipment that is owned by and immediately available for this contract. 
 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Bidder……………………………………………………………………………………………............ 
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(b) Details of major equipment that will be hired, or acquired for this contract if my/our bid is 

acceptable 

 
Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
 

 
Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Bidder……………………………………………………………………………………………............. 
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E. SCHEDULE OF THE BIDER’S EXPERIENCE 

 
The following is a statement of similar work successfully executed by myself/ourselves in the last ten years: 

 
Employer, contact person and telephone number 

 
Description of contract 

Value of work 
Inclusive of 
VAT (Rand) 

CIDB 
Classification 

Date 
Completed 

     

     

     

     

     

     

 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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C1 of C270 Index 

 

 

FORM 2.1.2 SIZE OF ENTERPRISE AND CURRENT WORKLOAD 

 
What was your turnover in the previous financial year? R  

What is the estimated turnover for your current financial year? R  

Physical facilities: 

Provide information on offices, factories, yards and warehouses occupied by your enterprise (attach details if the space provided is not enough) 
Description Address Area (m²) 

   

   

   

   

   

 
List your current contracts and obligations: 

Description Value (R) Start date Duration 
Expected completed 
date 

     

     

     

     

     

     

     

 
Do you have the capacity to supply the goods and services described in this bid, should the contract be awarded to you? 

 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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C2 of C270 C1.1 
Form of Offer and Acceptance 

 

 

 

 
FORM 2.1.3 STAFFING PROFILE 

 
Provide information on the staff that you have available to execute this contract (attach a separate list if the space provided is insufficient) 

 
Own staff: gender and race Number of staff 

  

  

  

  

  

Staff to be employed for the project: gender and race Number of staff 

  

  

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

Contract 
Part C1: Agreement and Contract Data 
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FORM 2.1.4 PROPOSED KEY PERSONNEL 

The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he proposes to employ on the 
project should his Bid be accepted, both at his headquarters and on the Site, to direct and for the execution of the work, together with their 
qualifications, experience, positions held and their nationalities. 

 

 
DESIGNATION 

NAME OF 

N
A

T
IO

N
A

L
IT

Y
: SUMMARY OF 

HDI 
Status 

Yes/No 

NQF 
Certified 

Yes/No 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICATIONS EXPERIENCE AND 
PRESENT OCCUPATION 

HEADQUARTERS 
Partner/director 

      

      

      

Project manager       

      

      

CONSTRUCTION 

MONITORING 

 

Site Agent 

Site Foreman 

 
Safety Officer 

      

      

      

      

      

      

      

      

      

Construction 
supervisor (LIC) 

      

      

      

      

 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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F. RECORD OF ADDENDA TO BID DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 

bid offer, amending the bid documents, have been taken into account in this bid offer: 

 Date Title or Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

 
Attach additional pages if more space is required. 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 

Note : If any addenda has been issued; the information of the addenda must filled on the table above and 

the signed copy of the issued addendum be attached in the document as an annexure. 
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C5 of C270 C1.1 
Form of Offer and Acceptance 

 

 

 
G. DEVIATIONS OR QUALIFICATIONS BY THE BIDER 

 
Note: Bidders will be declared to be non-responsive should any proposed deviation or qualification, save 

for where alternative bid offers are permitted in terms of the Bid Data, in the employer’s opinion: 

a) Detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 

b) Change the employer’s or the bidders risks and responsibilities under the contract, or 

c) Affect the competitive position of other bidders presenting responsive bids, if it were to be rectified. 
 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

  

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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H. CONTRACTOR’S ESTABLISHMENT ON SITE 

 
Should the combined, extended total have bided for Item 13.01 The contractor’s general obligations: 

(a) Fixed obligations 

(b) Value-related obligations 

(c) Time-related obligations 

 
exceed a maximum of 15 % of the bid sum (excluding VAT), the bidder shall clearly set out his reasons for biding 

in this manner in a letter attached to this page. 

 
Total bided for Item B13.01 expressed as a percentage of the bid sum (excluding VAT): ....................................% 

(insert percentage). 

 

ESTABLISHMENT OVER AND ABOVE ITEM 13.01 (see item B13.01) 

 
ITEM 

PORTION OF RATE OR 
SUM (R) 

 
VALUE (RANDS) 

   

   

TOTAL VALUE 
 

Note to Bidder: 

If the bidder should require additional compensation for his obligations under section 1300 (over and above the total 
bided for item 13.01) by including such additional compensation in the bided rates and/or lump sum of items in the 
bill of quantities, these items and the value of such additional compensation shall also be set out in a letter attached 
to this form. 

 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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I. CERTIFICATE OF NON-COLLUSIVE BID 1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

I/We certify that this is a bona fide bid. 

 
I/We also certify that I/We have not done and I/We undertake not to do any of the following at any time 

before the hour and date specified for the closure of submission of bids for this contract. 

a) Fix or adjust the amount of this bid by or under or in accordance with any agreement or arrangement 

with any other person; 

b) communicate to a person other than the person calling for these bids the amount or approximate 

amount of the proposed bid, except when the confidential disclosure of the approximate amount of the 

bid is necessary to obtain the insurance-premium quotations required for preparation of the bid; 

c) Cause or induce any other person to communicate to me/us the amount or approximate amount of any 

rival bid for this contract; 

d) enter into any agreement or arrangement with any other person to induce him to refrain from bidding 

for this contract, or to influence the amount of any bid or the conditions of any bid to be submitted, nor 

cause or induce any other person to enter into any such agreement or arrangement; 

e) offer or pay or give or agree to pay or to give any sum of money or valuable consideration directly or 

indirectly to any person for doing or having done or causing or having caused to be done in relation to 

any bid or proposed bid for this contract, any action similar to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, whether corporate 

or not, and the term "agreement or arrangement" includes any agreement or arrangement, whether formal 

or informal and whether legally binding or not. 

 
 
 
 
 
 
 
 
 
 
 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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I:    CERTIFICATE OF NON-COLLUSIVE BID (continued) 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

We certify that this is a bona fide bid. 

We also certify that we have not done and we undertake not to do any of the following at any time before the 

hour and date specified for the closure of submission of bids for this contract: 

a) Fix or adjust the amount of this bid by or under or in accordance with any agreement or arrangement 

with any person outside this consortium; 

b) communicate to a person outside this consortium other than the person calling for these bids, the amount 

or approximate amount of the proposed bid, except when the confidential disclosure of the approximate 

amount of the bid is necessary to obtain insurance premium quotations required for preparation of the 

bid; 

c) cause or induce any person outside this consortium to communicate to us the amount or approximate 

amount of any rival bid for this contract. 

d) enter into any agreement or arrangement with any person outside this consortium to induce him to refrain 

from bidding for this contract, or to influence the amount of any bid or the conditions of any bid to be 

submitted, nor cause or induce any person outside this consortium to enter into any such agreement or 

arrangement; 

e) offer or pay or give or agree to give any sum of money or valuable consideration directly or indirectly to 

any person outside this consortium for doing or having done or causing or having caused to be done in 

relation to any bid or proposed bid for this contract, any action similar to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, whether corporate 

or not, the term “agreement or arrangement” includes any agreement or arrangement, whether formal or 

informal and whether legally binding or not, and the term “person outside this consortium” means, when the 

consortium is a partnership, a person other than a partner or an employee of a partner or the partnership, or 

when the consortium is a company, a person other than a person or company holdings shares in the 

consortium, or any employee of such a person, company or the consortium. 

 
 
 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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J. COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND CONSTRUCTION 

REGULATIONS, 2014 

The bidder shall attach to this Form evidence that he is registered and in good standing with a compensation 

insurer who is approved by Department of Labour in terms of section 80 of the Compensation for Injury and 

Disease Act (COID) (Act 130 of 1993). 

 
The bidder is required to disclose, by also attaching documentary evidence to this form, all inspections, 

investigations and their outcomes conducted by the Department of Labour into the conduct of the bidder at 

any time during the 36 months preceding the date of this bid. 

 
 
 
 
 

 
Note to bidder: 

 
Discovery that the bidder has failed to make proper disclosure may result in MARULENG MUNICIPALITY terminating a 
contract that flows from this bid on the ground that it has been rendered invalid by the bidder’s misrepresentation. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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K. REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND DEVELOPMENT 

PROGRAMME 

 
K1 General 

 
The employer requires the active participation of the contractor in this aspect of the contract. Forms RDP 1 

(E) to RDP 4 (E) apply to this section and must be completed and submitted with the bid. 

 
The bidder’s submissions under this item will be taken into consideration when evaluating bids received. 

 
K2 Definitions 

 
K2.1 Contract Participation Goal (CPG) 

 
The value of goods, services and works, excluding VAT, for which the contractor proposes to engage labour 

or ABEs . 

 
K2.2 Affirmable Business Enterprise (ABE) 

 
A business which adheres to statutory labour practices, is a legal entity, registered with the South African 

Revenue Service and a continuing and independent enterprise for profit, providing a commercially useful 

function and 

 
a) which is at least 51 % Owned by one or more Previously Disadvantaged Individuals (PDI) or in the case 

of a company, at least 51 % of the shares are owned by one or more Previously Disadvantaged 

Individuals (PDI) and 

 
b) whose management and daily business operations are under the control of one or more of the Previously 

Disadvantaged Individuals (PDI) who effectively own it provided, however, that, during the period for 

which the business has been operating or the previous three financial years, whichever period is the 

lesser, the average annual turnover of the business (excluding VAT and any turnover generated in 

respect of work performed by other parties in a joint venture or a consortium) does not exceed: 

 
1) R10 million in respect of contractors who mainly perform Civil Engineering Services. 

 
2) R2,5 million in respect of labour-only subcontractors 

 
3) R10 million in respect of Manufacturers 

 
4) R15 million in respect of Suppliers 

 
5) R2,5 million, exclusive of any turnover generated in respect of out-sourced activities which the 

enterprise does not have the in-house competence and expertise to perform, in respect of 

professional service providers, and 

 
6) R2, 5 million in respect of other service providers, e.g., transport; and that the sum of the average 

annual turnovers over the same period of all the business concerns which are under the control 

of Previously Disadvantaged Individuals (PDI) within the business entity and Affiliated Entities 

does not exceed one and a half (1,5) times the maximum allowable annual average turnover for 

the particular category of enterprise as set out in (b) above, seeking ABE status. 

 
K2.3 “Historically Disadvantaged Individuals (HDIs)” means all South African Citizens 
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1. who had no franchise in national elections prior to the introduction of the 1983 and 1993 constitutions; 

2. women, or 

3. disabled persons 

 
Persons who obtained South African Citizenship after the first democratic election in April 1994, cannot 

qualify for preference as an HDI. 

 
K2.4 Target values 

 
(a) The values of the following items (excluding VAT) expressed as percentages of the Bid Sum, 

(excluding VAT) as proposed by the bidder in his bid. The monetary total of these values shall be the 

CPG. The values of the targets (including VAT) are expressed as follows: 

• At Bid stage: As a percentage of the Bid Sum (i.e. excluding Contingencies, CPA and Rise and 

Fall, but inclusive of VAT) as proposed by the bidder in his bid 

• After Award: As a percentage of the certified work done (i.e. excluding savings, but inclusive of 

variation orders and VAT) 

 
In this contract the minimum target values shall be as follows: 

 
Labour Maximisation (wages) : 10% 

SMME’s : 30% 

ABE/s support : 10% 

 
The value of target values, the bid of a bidder whose proposed target values are below the 
minimum set by the employer may be disqualified. 

 
(b) The following item expressed as a percentage of the total number of supervisory staff employed on 

the contract, as proposed by the bidder in his bid. In this contract the minimum target value shall be: 

 
HDI Supervisory Staff: 10% 

 
The bid of a bidder whose proposed target values are below the minimum set by the employer may 

be disqualified. 

 
The maximum target values for each category will be the highest of all values submitted in the bids 

short-listed for detailed evaluation. 

 
(c) The cost of material purchased locally by the Contractor will form part of the 30% allocation 

for SMME’s. 

 
K2.5 Labour Maximisation 

It is a requirement of this contract that participation in the contract must be granted to labour in order to 
maximize job creation as well as to maximize expenditure towards the unemployed. 

 
The specified target value for labour expenditure is 10% of the contract value. This labour content shall be 
from the LOCAL COMMUNITY where Local Community means those in the immediate vicinity of the project. 
Labour is defined as daily paid personnel including the CLO. 

 
It is a requirement that the Contractor plan for achieving these targets and that a planned programme for 
achieving each of the targets is submitted at the start of the project together with the clause 12 programme 
of construction. 
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Penalties: The penalties for not reaching the required labour target values will be calculated at 30% of the 
difference between the set target values and the actual target values achieved by the contractor at completion 
of the works. Penalties will be applied monthly, when the actual figures are less than 30% of the planned 
accumulative monthly figures. No bonuses for achieving the set target values are applicable. In the event that 
penalties are reversed, no interest will be claimable on the value of the penalty. 

 
 

K2.6 SMME 

SMME (According to the National Small Business Amendment Act, No. 29 of 2004): 
 

Definition: A “Small [business] Enterprise” means a separate and distinct business entity, together with its 
branches or subsidiaries, if any, including co-operative enterprises [and non-governmental organisations], 
managed by one owner or more [which, including its branches or subsidiaries, if any, is predominantly carried 
on in any sector or subsector of the economy, which can be classified as a micro-, a very small, a small or a 
medium enterprise by satisfying the criteria mentioned in columns 2, 3 and 4 of the Schedule opposite the 
smallest relevant size or class as mentioned in column 1 of the Schedule for the Construction category below: 

 

Size of class Total full time 
equivalent of paid 

employees 

Total annual 
turnover 

Total gross asset 
value(fixed property 

excluded) 

Medium 200 R26m R5m 

Small 50 R6m R1m 

Very Small 20 R3m R0,5m 

Micro 5 R0,2m R0,1m 

 
It is a requirement of this contract that participation in the contract must be granted to local SMME companies. 
Local is defined as “having their head office within the Limpopo Province boundaries.” A SMME company 
should be a registered company, but not necessarily be registered with CIDB, although it is preferred. The 
minimum target for participation is thirty percent (30%) of the total contract value and this can be achieved 
through one or more sub-contractors. EPMLM reserves the right to terminate the contract should the 
contractor fail to honour the commitment as stipulated by the contractor on this page 

 
Information in this regard needs to be provided by the contractor on Forms RDP 2 (E), RDP 2 (E1), RDP 2 
(E2), etc. Commitment to these goals will be a condition of award. 

 
It is a requirement that the Contractor plan for achieving these targets and that a planned programme for 
achieving each of the targets is submitted at the start of the project together with the clause 12 programme 
of construction. 
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K3 Contract Participation Performance (CPP) 

 
K3.1  The Contractor’s Participation Performance will be measured monthly in order to monitor the extent to which 

he is striving to reach the Contract Participation Goal (CPG) he proposed in his bid. Failure to reach the 

CPG will make him liable for a penalty as prescribed in Section C3.3.1.5 of the Preferential Procurement 

Point System Policy. 

 
K3.2 Monitoring of CPG 

 
Regular returns will be required from the contractor, to be submitted with each payment certificate. 

Examples of the forms to be used are illustrated under Annexure C5.1 of this document. 

K4 Training 

 
Provision is made in the PROJECT SPECIFICATIONS for structured training to be provided by the contractor 

to PDI’S and ABE’S. 
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RDP 1 (E) SCHEDULE OF LABOUR CONTENT 

The Bidder must complete the table below to reflect the labour force anticipated to be employed on this contract, 

including labour employed by sub-contractors. The specified target value is 10%. 

Note: A minimum of 10% target value should be obtained from Local Labour content 
 

 
Type of Labour 

 
Man-days 

Minimum Wage Rate 

per Unit 

Total Wage Cost 

(Excl VAT) 

Permanent Labour 
   

Temporary Labour 
   

SMME/HDI’s Labour 
   

 
TOTAL 

 

PERCENTAGE 
 

 

 
Notes to Bidder: 

(1) Labour is defined as hourly paid personnel or personnel paid per task. 

(2) The penalty for non-compliance during the contract or for fraudulent 

disclosure is discussed in Section C3.3.1.5. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 2 (E) EMPLOYMENT OF ABE’S 

Target values of work to be executed by and goods & services to be procured from ABEs shall be 10%. 
 

 
Schedule Item No 

 
Name of ABE 

Item Description/ 
Goods & Services 

to be provided 

Value 

Rand 
(Excl VAT) 

% of Bid Sum 
(Excl VAT) 

     

TOTAL 
    

 

 
Notes to bidder: 

1. Regardless whether the bidder fits the classification of an SMME/PDI, as defined in Section 3.3 of this 

specification, the bidder nevertheless retains the obligation to commit to the target values prescribed under Form 

T2.1 K, item K2.4. 

2. Bidders shall insert “unknown” if an SMME/PDI has not been selected prior to bid closing date. 

3. The penalty for non-compliance during the contract or for fraudulent disclosure is discussed in Section C3.3.1.5. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 3 (E) HDI EQUITY IN PROJECT 

The bidder shall complete the table below 
 

Company Name 

(In Case of Joint Venture, 

all JV Partner Names) 

 
Other HDI Equity 

Share % 

 
Female Equity Share 

% 

 
Total HDI Equity 

Share % 

    

 
 

 
Notes to bidder: 

 
The bidder may be required to provide audited proof of equity distribution. In the case of public listed companies the 

ratios of equity shareholding are to be replaced by the ratio of HDI and female representation at directorship level. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 4 (E) HDI SUPERVISORY STAFF 

The minimum value of HDI supervisory staff expressed as a percentage of the total number of staff be 50%. Refer 
Form T2.1 K, item 2.4(b). 

 
It is proposed to employ the following salaried personnel on this contract as supervisory staff: 
(Note: The Curriculum Vitae of each staff member proposed to be attached to Section T2.3 A) 
Staff Category Number per Category  HDI Status (Yes or No) 

 

Staff Category Number per Category HDI Status (Yes or No) 

   

TOTALS   

 
HDIs as percentage of total ......................................................... % 

 
Notes to bidder: 

1. If personnel are hourly paid they cannot be classified as supervisory staff, regardless 
the nature of their duties. 

 
2. The bidder may be required to provide audited proof that the stated personnel are salaried members of staff or 

contracted on a monthly fee. 

3. Examples of relevant personnel are: Site agent, assistant site agent, senior materials technician, senior 
surveyors and clerks. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 5 (E) ABE DECLARATION AFFIDAVIT 

It is understood and agreed that should this contract be awarded to me an ABE Declaration Affidavit will be completed 

by each and every ABE employed by me on this contract and will be submitted to the Employer immediately upon 

demand by the Employer. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 6 (E) ENTREPRENEURIAL TRAINING 

Name of Training Institution: …………………………………………………………… 
 

Name of Programme: …………………………………………………………………… 
 

Trainer’s Name Qualification Subject 

   

 
Notes to bidder: 

 
Provide details here, or attach hereto, the subjects to be covered and the manner in which the training is to be 
delivered. 

 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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RDP 7 (E) ENGINEERING SKILLS TRAINING 

Name of Training Institution: …………………………………………………………… 

Name of Programme: …………………………………………………………………… 
 

Trainer’s Name Qualification Subject 

   

 

 
Notes to bidder: 

 
Provide details here, or attach hereto, the subjects to be covered and the manner in which the training is to be delivered. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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L. COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

 

Section 1: Name of enterprise: . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . 

 

Section 2: VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . 

 

Section 3: CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . 

 

Section 4: Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 
 
 

 
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

 

Section 5: Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. 

 

Section 6:  Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 

director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 

has been within the last 12 months in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, 

 a member of any provincial legislature national or provincial public entity or 

 a member of the National Assembly or the constitutional institution within the meaning of 

National Council of Province the Public Finance Management Act, 1999 (Act 

 a member of the board of directors of any 1 of 1999) 

municipal entity  a member of an accounting authority of any 

 an official of any municipality or municipal national or provincial public entity 

entity   an employee of Parliament or a provincial 

legislature 

 
If any of the above boxes are marked, disclose the following: 

 
 
 
 
 
 
 
 
 
 
 
 

 
*insert separate page if necessary 

 

Section 7: Record of spouses, children and parents in the service of the state 

Name of sole proprietor, 

partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, public office, 

board or organ of state and position 

held 

Status of service 

(tick appropriate 

column) 

Current Within last 

12 months 
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Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 

partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close 

corporation is currently or has been within the last 12 months been in the service of any of the following: 

 

 a member of any municipal council  an employee of any provincial department, 

 a member of any provincial legislature national or provincial public entity or 

 a member of the National Assembly constitutional institution within the meaning of the 

or the National Council of Province Public Finance Management Act, 1999 (Act 1 of 

 a member of the board of directors of 1999) 

any municipal entity  a member of an accounting authority of any 

 an official of any municipality or national or provincial public entity 

municipal entity   an employee of Parliament or a provincial 

legislature 

 
 
 
 
 
 
 
 
 
 
 
 

 
*insert separate page if necessary 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise: 

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services 

that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 

the Register of Bid Defaulters established in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears, has within the last five years been convicted of fraud 

or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other biding entities submitting bid 

offers and have no other relationship with any of the bidders or those responsible for compiling the 

scope of work that could cause or be interpreted as a conflict of interest; and 

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 

Signed  Date  

Name  Position  

Enterprise name  

 

Name of spouse, child or 

parent 

Name of institution, public office, 

board or organ of state and position 

held 

Status of service 

(tick appropriate 

column) 

Current Within 

last 12 

months 
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M. FORM OF INTENT TO PROVIDE A DEMAND GUARANTEE 

 
NB: Bidder to complete this form and attach proof 

 

 
If my/our bid is accepted, I/we will, when required and within the time stipulated, provide a guarantee of 

(*) Insurance Company (name) ……………………………………………………………………………….. 

(of address) ………………………………………………………………………………………………………. 

……………………………………………………………………………………………………………………… 

(*) Commercial Bank (Name) ………………………………………………………………………………..... 

(Branch) …………………………………………………………………………………………………………... 

(of address) ………………………………………………………………………………………………………. 

……………………………………………………………………………………………………………………… 
 

 
to be approved by you, the Employer, for the amount stipulated. 

(*) : delete whichever is not applicable. 

I/we understand that failure to produce an acceptable Demand Guarantee within the stipulated period is a 

fundamental breach of Contract, entitling the Employer to: 

 
(i) withhold all payments which may be due to the Contractor pending compliance with the stipulated 

requirements to produce an acceptable Demand Guarantee. 

 
(ii) instruct the Contractor to cease all work pending provision of the Demand Guarantee, and 

 
(iii) cancel the Contract. 

 
 
 
 
 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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□ 

N. FINANCIAL INFORMATION OF BIDDER 

 
This information sheet has to be filled in by the financier of the Bidder, duly signed and stamped on behalf of the 

financial institution he represents. 

 
Bidder Details 

 
Bid Description : ………………………………………………………………………. 

Contract Period  : ………………………………………………………………………. 

Name of Bidder  : ………………………………………………………………………. 

Bank Account Number  : ………………………………………………………………………. 

Bank rating(s)  :……………………………………………………………………….. 

Bided Amount : ………………………………………………………………………………… 

Demand Guarantee will be provided by this Bank: YES  NO 

If yes, state amount of Demand Guarantee: R …………………………………………………………… 

 
Financial Institution 

 
Name of Commercial Bank : ………………………………………………………………………. 

Branch : ………………………………………………………………………. 

Name of Bank Manager : ………………………………………………………………………. 

Telephone Number : ………………………………………………………………………. 

I / We acting on behalf of the above Commercial Bank confirm that 

… ......................................................................................................................................................... (Bidder) 

 
has operated an account with us for the last................................... years. 

 

 
Note: Bidder to include a Letter from the bank. The letter should clearly indicate the project 

Number; description and the bank rating(s) 

 
Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Bidder…………………………………………………………………………………………………… 
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ANNEXURE: B 

 
O. DECLARATION WITH REGARD TO MUNICIPAL SERVICES, RATES AND TAXES 

 
I __________________________________________________ the undersigned, declare on 

 
behalf of (Name of Bidder) __________________________________________________ that; the bidder and (or) 

any of its director(s) does not owe any municipal services, rates and taxes to the municipality or any other 

municipality or municipal entity any amount which could be in arrears for an period for a period more than three 

months. 

In the event that this declaration is found to be false, the bid will be rejected and found to be nonresponsive. 
 

MUNICIPALITY ACCOUNT NUMBER OWNER 

1. COMPANY 

 

   

   

2. DIRECTOR(S) 

   

   

   

   

N.B: Tenderer to submit a COPY OF A MUNICIPAL ACCOUNT of the company and that of its directors not in 
arrears and not older than three (03) months; or 

In the event that the bidder or director(s) is leasing, a lease agreement along with the Municipal account of 
the leased property (lessor) should be attached; or 

In the event that the bidder/director(s) is operating from place where no municipal services are levied 
confirmation letter in the name of the bidder and/(or) director from the local municipality not older than three 
months confirming that services are not charged/levied and the bidder does not owe must be attached 

 

 
Signed………………………………………Date………………………………………. 

Name…………………………………………Position…………………………………… 

Tenderer…………………………………………………………………………………… 
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PART A 
INVITATION TO BID 

MBD 1 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MARULENG MUNICIPALITY 

BID NUMBER: MLM/SCM/08/2026 CLOSING DATE: 20 April 2026 
CLOSING 
TIME: 

11:00 

DESCRIPTION 
APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF BOCHABELO LOW- 
LEVEL BRIDGE(RE-ADVERT) 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID 
BOX SITUATED AT; 

 

MARULENG MUNICIPALITY 

65 Springbok Street 

HOEDSPRUIT 

1380 

NOTE: THE BID BOX IS ONLY ACCESSIBLE MONDAY - FRIDAY DURING OFFICE HOURS (07:00 TO 16:00) 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS 
TCS 
PIN: 

 

OR CSD No: MAAA_______________ 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

Yes 

No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT 
[TICK APPLICABLE 
BOX] 

Yes 

No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes 
No 

 
[IF YES ENCLOSE 
PROOF] 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes No 

[IF YES, ANSWER PART 
B:3 ] 

TOTAL NUMBER OF ITEMS OFFERED ……………………… TOTAL BID PRICE R ……………………… 

SIGNATURE OF BIDDER ……………………… DATE …………………………… 

CAPACITY UNDER WHICH THIS BID IS 
SIGNED ………………………………………………………………………………………… 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT 
SUPPLY CHAIN 
MANAGEMENT 

 

TECHNICAL 

CONTACT PERSON Mr E Raphela CONTACT PERSON Mr. T Maloka 

TELEPHONE NUMBER 015 590 1650 TELEPHONE NUMBER 015 590 1650 

FACSIMILE NUMBER N/A FACSIMILE NUMBER N/A 

E-MAIL ADDRESS raphelae@maruleng.gov.za E-MAIL ADDRESS malokat@maruleng.gov.za 

mailto:raphelae@maruleng.gov.za
mailto:malokat@maruleng.gov.za
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 

STATE. 

1.  BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL 

NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE-TYPED) OR 

ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 

PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT 

(GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

2.  TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) 

ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX 

STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA 

E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-

FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 

MUST SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER 

DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

3.  QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? YES NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? YES NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? YES NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? YES NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? YES NO 
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A 
TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) 
AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 
 

 

SIGNATURE OF BIDDER…………………………………………………………………………………..... 

CAPACITY UNDER WHICH THIS BID IS SIGNED……………………………………………………… 

DATE: ………………………………........................................................................................................... 

http://www.sars.gov.za/
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SCHEDULE P – PRICING SCHEDULE – FIRM PRICES 
 

 
PRICING SCHEDULE – FIRM PRICES 

(PURCHASES) 

 
MBD 3.1 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES OF 
EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE 
MUST BE SUBMITTED FOR EACH DELIVERY POINT 

 

OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 

 

 
ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

 
- Required by: …………………………………. 

- At: …………………………………. 

………………………………… 
 

- Brand and Model …………………………………. 

- Country of Origin …………………………………. 

 
- Does the offer comply with the specification(s)? *YES/NO 

- If not to specification, indicate deviation(s) …………………………………. 

- Period required for delivery …………………………………. 
*Delivery: Firm/Not firm 

- Delivery basis ……………………………………. 

 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills 
development levies. 

 
*Delete if not applicable 
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SCHEDULE K – PRICING SCHEDULE – NON -FIRM PRICES 

 
MBD 3.2 

 
PRICING SCHEDULE – NON-FIRM PRICES 

(PURCHASES) 

 
NOTE: ... PRICE ADJUSTMENTS WILL BE ALLOWED AT THE PERIODS AND TIMES SPECIFIED IN THE BIDDING DOCUMENTS. 

 
IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE MUST BE 
SUBMITTED FOR EACH DELIVERY POINT 

 

 
OFFER TO BE VALID FOR………DAYS FROM THE CLOSING DATE OF BID. 

 

 
ITEM ...... QUANTITY............. DESCRIPTION ................... BID PRICE IN RSA CURRENCY 

NO ........................................................................ **(ALL APPLICABLE TAXES INCUDED) 
 

 
- Required by: ………………………………………… 

 
- At: …….…..………………………………. 

 

 
- Brand and model ……..…………………………………. 
-  
- Country of origin ……...…………………………………. 

 
-.............. Does the offer comply with the specification(s)? .......................................... *YES/NO 

 
If not to specification, indicate deviation(s) …………………………………………. 

............... ............... 

- Period required for delivery …………………………………………. 

 
-.............. Delivery: ............................................................................... *Firm/Not firm 

 
** ”all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills 

development levies. 

*Delete if not applicable 
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PRICE ADJUSTMENTS 

A ....................... NON-FIRM PRICES SUBJECT TO ESCALATION 

1 .......... IN CASES OF PERIOD CONTRACTS, NON FIRM PRICES WILL BE ADJUSTED (LOADED) WITH THE ASSESSED CONTRACT 

PRICE ADJUSTMENTS IMPLICIT IN NON FIRM PRICES WHEN CALCULATING THE COMPARATIVE PRICES 

 
2. IN THIS CATEGORY PRICE ESCALATIONS WILL ONLY BE CONSIDERED IN TERMS OF THE FOLLOWING FORMULA: 

 
Pa = (1 − )  R1t 

+ D2 
R2t 

+ D3 
R3t 

+ D4 
R4t  

+ VPt 
V Pt D1 

 

 
 

R1o 

 
 

R2o 

 
 

R3o 
 

R4o  

 
Where:  

Pa = The new escalated price to be calculated. 
(1-V) Pt = 85% of the original bid price. Note that Pt must always be the original bid price and not an 

  escalated price. 

D1, D2.. 

R1t, R2t…… 

= 

= 

Each factor of the bid price eg. labour, transport, clothing, footwear, etc. The total of the various factors 
D1,D2…etc. must add up to 100%. 
Index figure obtained from new index (depends on the number of factors used). 

R1o, R2o = Index figure at time of bidding. 
VPt = 15% of the original bid price. This portion of the bid price remains firm i.e. it is not subject to any price 

  escalations. 

3. The following index/indices must be used to calculate your bid price: 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

Index………. Dated………. Index………. Dated………. Index………. Dated………. 

4. FURNISH A BREAKDOWN OF YOUR PRICE IN TERMS OF ABOVE-MENTIONED FORMULA. THE TOTAL OF THE VARIOUS 
FACTORS MUST ADD UP TO 100%. 

 

FACTOR 

(D1, D2 etc. eg. Labour, transport etc.) 
PERCENTAGE OF BID PRICE 
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B .......... PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS 

 
1 ............... Please furnish full particulars of your financial institution, state the currencies used in the conversion of the prices of the items to 

South African currency, which portion of the price is subject to rate of exchange variations and the amounts remitted abroad. 

 

 
PARTICULARS OF FINANCIAL 

INSTITUTION 

 

 
ITEM NO 

 

 
PRICE 

 

 
CURRENCY 

 

 
RATE 

PORTION OF 

PRICE 

SUBJECT TO 

ROE 

AMOUNT IN 

FOREIGN 

CURRENCY 

REMITTED 

ABROAD 

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

    
ZAR= 

  

 

 
2 ............... Adjustments for rate of exchange variations during the contract period will be calculated by using the average monthly exchange 

rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank required) 

 

 
AVERAGE MONTHLY EXCHANGE RATES FOR 

THE PERIOD: 

DATE 

DOCUMENTATION 

MUST BE SUBMITTED 

TO THIS OFFICE 

DATE FROM WHICH 

NEW CALCULATED 

PRICES WILL BECOME 

EFFECTIVE 

DATE UNTIL WHICH 

NEW CALCULATED 

PRICE WILL BE 

EFFECTIVE 
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MBD 4 

Q. DECLARATION OF INTEREST 
 

 
1. No bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should 

the resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of 

the state, it is required that the bidder or their authorised representative declare their position in relation to 

the evaluating/adjudicating authority and/or take an oath declaring his/her interest 

3. In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. Also select the applicable answers ☑ 

 

3.1. Full Name of bidder or his or her representative: ………………………………………………… 
 

3.2. Identity Number: …………………………………………………………………………………… 

 
3.3. Position occupied in the Company (director, trustee, shareholder²): ………………………… 

 
3.4. Company Registration Number: ………………………………………………………………….. 

 
3.5. Tax Reference Number: …………………………………………………………………………… 

 
3.6. VAT Registration Number: ………………………………………………………………………… 

 
3.7. The names of all directors / trustees / shareholders / members, their individual identity numbers and state 

employee numbers must be indicated in paragraph 4 below. 

3.8. Are you presently in the service of the state* YES  / NO 


3.8.1 If yes, furnish particulars. 

 
……………..…………………………………….…………..……………………… 

 
……………………………………………………..…………………..…………… 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

i. any municipal council; 

ii. any provincial legislature; or 

iii. the national Assembly or the national Council of provinces; 

(b) member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional 

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or an employee of Parliament 

or a provincial legislature. 

(f) any national or provincial department, national or provincial public entity or constitutional institution 

within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of 1999); 

 
²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the 

Company or business and exercises control over the enterprise. 

3.9. Have you been in the service of the state for the past twelve months?  YES  / NO 


3.9.1 If yes, furnish particulars. 
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……………..…………………………………….…………..……………………… 

 
……………………………………………………..…………………..…………… 

 

 
3.10.  Do you, have any relationship (family, friend, other) with person in the service of 

the state and who may be involved with the evaluation and or adjudication of 

this bid? YES  / NO 


3.10.1 If yes, furnish particulars. 

 
……………..…………………………………….…………..……………………… 

 
……………………………………………………..…………………..…………… 

 
 

3.11. Are you, aware of any relationship (family, friend, other) between bidder and any persons in the service 

of the state who may be involved with the evaluation and adjudication of this 

bid? YES / NO  

 
3.11.1 If yes, furnish particulars. 

 
…………………………………………………………………………………..….. 

……………………………………….…………………..………………………… 

 
3.12. Are any of the company’s directors, managers, principle shareholders or stakeholders in service of the 

state? YES / NO  

 
3.12.1 If yes, furnish particulars 

…………………………………………………………………………………..….. 

……………………………………….…………………..………………………… 

 
3.13. Are any spouse, child or parent of the company’s directors, trustees, managers, principle shareholders 

or stakeholders in service of the state? YES / NO  
 
 

 
3.13.1 If yes, furnish particulars 

………………………………………….………...………………………………… 

……………………………..………………………………………………………. 

 

3.14. Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 

company have any interest in any other companies or business whether or not they are bidding for this 

contract? YES  / NO  

3.14.1 If yes furnish particulars: 
…………………………………………………………………………….……………………….. 
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…………………………………………………………………………….……………………….. 

 
4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number Employee Number 

   

   

   

 
 

 
5. CERTIFICATION 

 
I, THE UNDERSIGNED (NAME) …………………………………………………………………… 

 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I 
ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE. 

 
 
 

……………………………………………………….. …………………….. 
Signature Date 

 
 
 

………………………………………………………… …………………….. 
Name of Bidder Capacity 
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MBD 5 

R. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the 
following questionnaire: 

1 Are you by law required to prepare annual financial 
statements for auditing? 

 
1.1 If yes, submit audited annual financial statements for the 

past three years or since the date of establishment if 

established during the past three years. * 
 

……………………………………………………………… 
 

……………………………………………………………… 

2 Do you have any outstanding undisputed commitments for 

municipal services towards any municipality for more than 
three months or any other service provider in respect of 
which payment is overdue for more than 30 days? 

 
2.1 If no, this serves to certify that the bidder has no undisputed 

commitments for municipal services towards any municipality 

for more than three months or other service provider in respect 
of which payment is overdue for more than 30 days. 

2.2 If yes, provide particulars. 

 
……………………………………………………………… 

 
………………………………………………………………. 

 
3 Has any contract been awarded to you by an organ of state 

during the past five years, including particulars of any 

material non-compliance or dispute concerning the execution 

of such contract? * 

 
3.1 If yes, provide particulars. 

……………………………………………………………… 
 

………………………………………………………………. 

 
4. Will any portion of goods or services be sourced from outside the 

Republic, and, if so, what portion and whether any portion 

of payment from the municipality / municipal entity is expected to be 
transferred out of the Republic? 

 
4.1 If yes, furnish particulars 

…………………………………………………….. 
 

…………………………………………………….. 
* Delete if not applicabl 
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CERTIFICATION 
 
 

I,THE UNDERSIGNED (NAME) …………………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT 
THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
……………………………………………………….. …………………….. 
Signature Date 

 
 
 

………………………………………………………… …………………….. 
Name of Bidder Capacity 
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MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 

 
 

This preference form must form part of all tenders invited. It contains general information and serves as a claim 
form for preference points for specific goals. 

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2 Applicable Preference Point System 

 
a)  The applicable preference point system for this quotation is the 80/20 preference point system. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for: 

(a) Price; and 

(b) Specific Goals. 
 

 
1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 

 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 

 

 
2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes 
less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
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and includes all applicable taxes; 
(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 

state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party that 
produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets 
and concession contracts, excluding direct sales and disposal of assets through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 
 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

𝑷 𝒎𝒊𝒏 
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 

𝑷𝒕−𝑷 𝒎𝒊𝒏 
) 

𝑷 𝒎𝒊𝒏 

Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
 

 
3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 

PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 

 
80/20 or 90/10 

 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 

𝑷 𝒎𝒂𝒙 
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 

𝑷𝒕−𝑷 𝒎𝒂𝒙 
) 

𝑷𝒎𝒂𝒙 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 
 

 
4. POINTS AWARDED FOR SPECIFIC GOALS 
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4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer 
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will be allocated points based on the goals stated in table 1 below as may be supported by proof/ 
documentation stated in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference 
point system will apply and that the highest acceptable tender will be used to determine the 
applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system. 

 

 
Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 
 

 

 

 
The specific goals 
allocated points in terms 
of this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed by the 
organ of state) 

Number of points claimed 
(80/20 system) 

(To be completed by the 
tenderer) 

Black ownership 6 
 

Women 3 
 

People living with disability 2 
 

EME or QSE 2 
 

Youth 2 
 

Enterprises located in 
Limpopo Province =2 

Within Mopani = 4 

Within Maruleng = 5 

5 
 

Total 20 
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DECLARATION WITH REGARD TO COMPANY/FIRM 

4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of 
state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, after 
the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 

 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
……………………………………………………… 
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MBD 8 

S. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 
1 This Municipal Bidding Procedure Document must form part of all Bidders invited. 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3 The Bid of any Bidder may be rejected if that Bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 

d. been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating 

of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the Bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 

Restricted Suppliers as companies or persons prohibited from doing business 

with the public sector? 

(Companies or persons who are listed on this Database were informed in writing 

of this restriction by the Accounting Officer/Authority of the institution that 

imposed the restriction after the audi alteram partem rule was applied). 

 

 
The Database of Restricted Suppliers now resides on the National 

Treasury’s website (www.treasury.gov.za) and can be accessed by clicking 

on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Bid Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act 

(No 12 of 2004)? 

The Register for Bid Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the 

home page. 

Yes No 

4.2.1 If so, furnish particulars: 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law (including a 

court of law outside the Republic of South Africa) for fraud or corruption during 

the past five years? 

Yes No 

4.3.1 If so, furnish particulars: 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other 

municipality / municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity or 

any other organ of state terminated during the past five years on account of 

failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 

 
CERTIFICATION 

 

 
I, THE UNDERSIGNED (FULL NAME) ………….…………………………….…………………………. 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 

AND CORRECT. I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE. 
 
 

 
………………………………………... ………………………….. 

Signature Date 
 

 
………………………………………. ………………………….. 

Position Name of Bidder 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

MBD 9 

Contract 
Part C1: Agreement and Contract Data 

C44 of C270 C1.1 
Form of Offer and Acceptance 

 

 

T. CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1 This Municipal Biding Procedure Document (MBD) must form part of all Bidders¹ invited. 

 
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, 

or concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 

relationship and if it involves collusive Biding Procedure (or Bid rigging).² Collusive Biding Procedure is a pe 

se prohibition meaning that it cannot be justified under any grounds. 

 
3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 

measures for the combating of abuse of the supply chain management system, and must enable the 

accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the Bid of any Bidder if that Bidder or any of its directors has abused the supply chain 

management system of the municipality or municipal entity or has committed any improper conduct 

in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during 

the Biding Procedure process or the execution of the contract. 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when Bidders 

are considered, reasonable steps are taken to prevent any form of Bid-rigging. 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed 

and submitted with the Bid: 

¹ Includes price quotations, advertised competitive Bidders, limited Bidders and proposals. 

 
² Bid rigging (or collusive Biding Procedure) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or 

services through a Bidding Procedure process. Bid rigging is, therefore, an agreement between competitors not to compete. 

 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a contract. 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

MBD 9 

Contract 
Part C1: Agreement and Contract Data 

C45 of C270 C1.1 
Form of Offer and Acceptance 

 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION (CONTINUE) 
 

 
I, the undersigned, in submitting the accompanying Bid: 

 
 

 
__________________________________________________________________________________________ 

(Bid Number and Description) 

in response to the invitation for the Bid made by: 
 
 

 
__________________________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 
 
 

 
I certify, on behalf of: ___________________________________________________________________ that: 

 
(Name of Bidder) 

 
1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying Bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

3. I am authorized by the Bidder to sign this Certificate, and to submit the accompanying Bid, on behalf of the 

Bidder; 

4. Each person whose signature appears on the accompanying Bid has been authorized by the Bidder to 

determine the terms of, and to sign, the Bid, on behalf of the Bidder; 

5. For the purposes of this Certificate and the accompanying Bid, I understand that the word “competitor” shall 

include any individual or organization, other than the Bidder, whether or not affiliated with the Bidder, who: 

(a) has been requested to submit a Bid in response to this Bid invitation; 

(b) could potentially submit a Bid in response to this Bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the Bidder and/or is in the same line of business 

as the Bidder 

6. The Bidder has arrived at the accompanying Bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between partners 

in a joint venture or consortium³ will not be construed as collusive Biding Procedure. 

 
 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 
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(a) prices; 

(b) geographical area where product or service will be rendered (market allocation) 

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a Bid; 

(e) the submission of a Bid which does not meet the specifications and conditions of the Bid; or 

(f) Biding Procedure with the intention not to win the Bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the products 

or services to which this Bid invitation relates. 

9. The terms of the accompanying Bid have not been, and will not be, disclosed by the Bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official Bid opening or of the awarding of the 

contract. 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 

practices related to Bidders and contracts, Bidders that are suspicious will be reported to the Competition 

Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 

the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for 

criminal investigation and or may be restricted from conducting business with the public sector for a period 

not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 

2004 or any other applicable legislation. 

 
 
 

 
………………………………………………… ………………………………… 

Signature Date 
 
 

…………………………………………………. ………………………………… 

Position Name of Bidder 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

Contract 
Part C1: Agreement and Contract Data 

C47 of C270 C1.1 
Form of Offer and Acceptance 

 

 

 

 

 
THE CONTRACT 

 
 

PART C1: AGREEMENTS AND CONTRACT DATA 

PART C2: PRICING DATA 

PART C3: SCOPE OF WORK 

PART C4: SITE INFORMATION 
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APPOINTMENT OF A SERVICE PROVIDER FOR THE CONSTRUCTION OF BOCHABELO LOW- 
LEVEL BRIDGE 

C1.1 Form of Offer and Acceptance 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

 
Contract No: MLM/SCM/08/2026 Project Name: APPOINTMENT OF A SERVICE PROVIDER FOR THE 
CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE 

The bidder, identified in the offer signature block, has examined the documents listed in the bid data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of bid. 

By the representative of the bidder, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the bidder offers to perform all of the obligations and liabilities of the contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the contract data. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
…………………………………………………………………………………………………………………………… 

… .............................................................................................................................................................. Rand (in 

words); 

R ............................................................................................................................................ (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the bidder before the end of the period of validity 
stated in the bid data, whereupon the bidder becomes the party named as the contractor in the conditions of 
contract identified in the contract data. 

 

Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Date . . . . . . . . . . . . . . . . . . . Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . . 

Name of organization. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Address of organization . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Name 

Date . . . . . . . . . . . . . . . . . . . Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature Block: Bidder 
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the bidder’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the bidder’s offer shall form an agreement 
between the employer and the bidder upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C1: Agreements and contract data, (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work. 
Part C4: Site information 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts 
C1 to C4 above. 

 
Deviations from and amendments to the documents listed in the bid data and any addenda thereto as listed 
in the bid schedules as well as any changes to the terms of the offer agreed by the bidder and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and 
forming part of this agreement. No amendments to or deviations from said documents are valid unless 
contained in this schedule. 

 
The bidder shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) for delivery 
of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the 
conditions of contract identified in the contract data. Failure to fulfill any of these obligations in accordance 
with those terms shall constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the bidder 
receives one fully completed original copy of this document, including the schedule of deviations (if any). 
Unless the bidder (now contractor) within five working days of the date of such receipt notifies the employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the parties. 

 

Name of witness . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Date . . . . . . . . . . . . . . . . . . . Signature of witness . . . . . . .. . . . . . . . . . . . . . . . . . . . 

Municipal Manager 
MARULENG MUNICIPALITY 

For the Employer: 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Capacity 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . Name 

Date . . . . . . . . . . . . . . . . . . . Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Signature Block: Employer 
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Schedule of Deviations 

6 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
7 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . 
8 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

9 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
Details . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 

By the duly authorized representatives signing this agreement, the employer and the bidder agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the bid data and addenda thereto as listed in the bid schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the bidder and the employer during this process 
of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the bid documents and the receipt by the bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 

 

For the Bidder:  

Signature(s)       

Name(s)       

Capacity       

 
(Name and address of organization) 

 

Name & 
Signature of 
Witness 

 

 
   

 

 
   

For the Employer: 
  

Signature(s)       

Name(s)       

Capacity       

 (Name and address of organization)  

Name & 
Signature of 
Witness 
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C1.2 Contract Data 

 
 

 

 

 
The General Conditions of Contract for Construction Works make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and obligations of the contracting 
parties and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 

 
 

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for Construction 
Works to which it mainly applies. 

 

Section 1.01 The General Conditions of Contract for Construction Works (3rd edition 2015) published by the South 
African Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may be 
obtained from the South African Institution of Civil Engineering (Tel: 011-805 5947). 

If for some reason that “The General Conditions of Contract for Construction Works (2015)” does not address, “The 
COLTO General Conditions of Contract 1998 for Road and Bridge Works” will be referred to. 
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C1.2.1: CONDITIONS OF CONTRACT 

 
GENERAL CONDITIONS OF CONTRACT 
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C1.2.1 CONDITIONS OF CONTRACT 

GENERAL CONDITIONS OF CONTRACT 

 
This Contract will be based on the “General Conditions of Contract for Construction Works - (3rd edition 2015)", issued 
by the South African Institution of Civil Engineering (Short title: “General Conditions of Contract 2015") and can 
be obtained from: 

 
SAICE 
Waterfall Park 
Howick Gardens 
Vorna Valley Half way House 
Becker Street 
MIDRAND 
1685 
Gauteng Province 
Tel: (011) 805-5947/8 
Fax: (011) 805-5971. 

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter under 
“Special Conditions of Contract”. 
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CONTRACT No. MLM/SCM/08/2026 

 

C2. Bill of Quantities 
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C2.1: PRICING INSTRUCTIONS 

 
1. GENERAL 

 
The pricing instructions describe the criteria and assumptions which will be assumed in the Contract that the 

Bidder has taken into account when developing his prices. The Bills of Quantities record the Contractor’s 

rates for providing supplies, services, engineering and construction works in accordance with the Scope of 

Work. 

 
The terms of payment and the provisions for price adjustment, if applicable, are established in the Contract 

Data. These items are not described in the Pricing Data. 

 
The Bidder’s obligations in pricing the Bid offer and the Employer’s undertakings in the checking and 

correction of arithmetical errors are dealt with in the Standard Conditions of Bid contained in Annexure F of 

SANS 294, as amended in and read in conjunction with the Bid Data. 

 

 
2. DOCUMENTS MUTUALLY EXPLANATORY 

 
The documents forming the Contract are to be taken as mutually explanatory of one another. The Bill of 

Quantities forms an integral part of the Contract Documents and shall be read in conjunction with the Bid 

Data, Contract Data, Scope of Work, Site Information General and Special Conditions of Contract, the 

Specifications and the Drawings. 

 

 
3. DEFINITIONS 

 
For the purpose of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 

Unit : The unit of measurement for each item of work as defined in the COLTO Standard 
Specification for Road and Bridge Works for State Authorities (1998 edition). 

Quantity : The number of units of work for each item 
Rate : The payment per unit of measurement at which the Bidder Bids to do the work. 
Amount : The product of the quantity and the rate Bided for an item 
Sum : An amount Bided for an item, the extent of which is described in the Schedule of 

Quantities, the specifications or elsewhere but the quantity of work of which is not 
measured in any units. 

Prime Cost (or 
PC item) 

 
 

Provisional 
Sum 

 
Extra Over (or 
EO) 

:  A sum fixed by the Engineer and entered in the Schedule of Quantities as the net 
sum provided to cover the cost of specific goods or materials to be supplied under 
the contract, or the net sum to be paid by the Contractor to merchants or others for 
such articles or materials.1 

:  A sum of money fixed by the Engineer and entered in the Schedule of Quantities to 
provide for work not defined at the Bid stage and includes any allowance specifically 
made for unforeseen contingencies.1 

:  Qualifies an operation (or combination of operations) which is common in a varying 
degree to a number of other operations and which is scheduled once as “extra over” 
those other operations in order to avoid a multiplicity of items each reflecting the 
degree to which the common operations applies. The term “extra over” invariably 
denoted double measurement, no deduction being made from one on account of 
the other.1 
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4. DESCRIPTIONS 

 
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the Standardised 

Specifications. Clause 8 of each Standardised Specification, read together with the relevant clauses of the 

Scope of Work, set out what ancillary or associated activities are included in the rates for the operations 

specified. Should any requirements of the measurement and payment clause of the applicable Standardised 

Specification, or the Scope of Work, conflict with the terms of the Bill, the requirements of the Standardised 

Specification or Scope of Work, as applicable, shall prevail. 

 
 

 
5. REFERENCES 

 
The general conditions of contract, the special conditions of contract (if any), the specifications (including 
the project specification) and the drawings are to be read in conjunction with the schedule of quantities. 

 
Descriptions in the schedule of quantities are abbreviated and the schedule has been drawn up generally 
in accordance with the COLTO Standard Specification for Road and Bridge Works for State Authorities 
(1998 edition) as amended in the Scope of Works.Should any requirement of the measurement and 
payment clause of the applicable standardised specification2, or the project specification2, or the particular 
specification(s)2 conflict with the terms of the schedule or, when relevant, COLTO1, the requirement of the 
standardised, project or particular specification, as applicable, shall prevail. 

 
 

Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance has 
been made for waste. 

 
The prices and rates to be inserted in the schedule of quantities are to be the full inclusive prices to the 
Employer for the work described under the several items, value added tax excluded. Such prices shall 
cover all costs and expenses that may be required in and for the construction of the work described, and 
shall cover the cost of all general risks, liabilities and obligations set forth or implied in the documents on 
which the quotation is based. 

A price or rate is to be entered against each item in the schedule of quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other prices 

or rates in the schedule 
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6. UNITS OF MEASUREMENT 

 
The units of measurement indicated in the Bill of Quantities are metric units. 

The following abbreviations are used in the Bill of Quantities: 

% = per cent 

h = hour 

ha = hectare 

kg = kilogram 

kl = kilolitre 

km = kilometre 

km-pass = kilometre-pass 

kW = kilowatt 

l = litre 

m = metre 

mm = millimetre 

MN = meganewton 

MN-m = meganewton-metre 

MPa = megapascal 

kPa = kilopascal 

m² = square metre 

m³ = cubic metre 

m³-km = cubic metre-kilometre 

m²-pass = square metre-pass 

no = number 

PC sum = Prime Cost sum 

Prov Sum = Provisional Sum 

sum = lump sum 

t = ton (1 000 kg) 

R/only = Rate only 

W/day = Work day 

 

 
7. NET MEASUREMENTS 

 
Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made 

for off-cuts and waste. 

 
8. QUANTITIES 

 
The quantities set out in these Bills of Quantities are approximate and do not necessarily represent the actual 

amount of work to be done. The quantities of work accepted and certified for payment will be used for 

determining payments due and not the quantities given in the Bills of Quantities. 

 
The Contract Amount to be determined in accordance with the conditions of contract identified in the Contract 

Data shall be computed from the actual quantities of authorized work done, value at rates determined in 

terms of the Contract Data, against the respective items in the Bill of Quantities. 

 
The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in the COLTO 

Standard Specification for Road and Bridge Works for State Road Authorities (1998 edition). 
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9. CURRENCY 

 
All rates and sums of money quoted in the Bill of Quantities shall be in Rand and whole cents. Fractions of 

a cent shall be discounted. 

 

 
10. VALUE ADDED TAX 

 
Value Added Tax shall be excluded from the rates and sums contracted for the various items of work included 

in the Bill of Quantities. VAT will be added as a single entry to the summary. 

 

 
11. RATES AND PRICES 

 
11.1 General 

 
a) The Contractor must price each item in the Bill of Quantities in BLACK INK. Reproduced computer 

printouts of the Bills of Quantities will not be acceptable. 

 
b) The rates and prices to be inserted in the Bill of Quantities shall cover all the services and incidentals 

for the work described under the several items. Such prices and rates shall cover all costs and 

expenses that may be required in and for the execution of the work described, and shall cover the 

cost of all general risks, liabilities and obligations set forth or implied in the documents on which the 

Bid is based, as well as overhead charges and profit. Reasonable prices shall be inserted as these 

will be used as a basis for assessment of payment for additional work that may have to be carried 

out. 

 
c) Where the Contractor is required to furnish detailed drawings and designs or other information in 

terms of the Contract Data, all costs thereof shall be deemed to have been provided for and included 

in the unit rates and sum amounts contracted for the items scheduled in the Bill of Quantities. 

Separate additional payments will not be made. 

 
d) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities are 

stated or not. An item against which no price is entered will be considered to be covered by the other 

prices or rates in the Bill. The Contractor will not be paid for items against which no rate or lump sum 

has been entered in the Bill of Quantities. 

 
e) Should the Contractor group a number of items and contract one lump sum for such group of items, 

this single lump sum shall apply to that group of items and not to each individual item. 

f) Should the Contractor indicate against any item that compensation for such item is included in 

another item; the rate for the item included in another item shall be deemed nil. 

 
g) A submission may be regarded as non-responsive if any rates or lump sums in the Bill of Quantities 

are, in the opinion of the Employer, unreasonable or out of proportion. 

 
11.2 “Rate only” items 

 
The Contractor shall fill in a rate (in the rate column) against all items where the words "rate only" appear in 

the Amount column, which rate will constitute payment for work which may be done in terms of this item. 

Such "rate-only" items are used where it is estimated that little or no work will be required under the item or 

where the item is to be considered as an alternative to another item for which a quantity is given. 
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11.3 Arithmetic 

 
Excepting where Sum Amounts are required or where Provisional Sums have been indicated, the Contractor 

shall enter an applicable rate in the Rate Column of the Bill of Quantities for each scheduled item. He shall 

also enter an appropriate sum in the Amount column for each scheduled item, by determining in the 

applicable line item the product of the Quantity and the Unit Rate. 

If there is an error in the line item resulting from the product of the unit rate and the quantity, the rate shall 

be binding and the error of extension as entered in the Bid offer will be corrected by the Employer in 

determining the Contract Price. 

 
Where there is an error in addition, either as a result of other corrections required by this checking process 

or in the Bidder’s addition of prices, such error will be corrected by the Employer in determining the Contract 

Price. 

 
12. VARIATION IN TEXT 

 
No alteration, erasure or addition is to be made in the text of the Bill of Quantities. Should any alteration, 

erasure or addition be made, it will not be recognized; the original wording of the Bill of Quantities will be 

adhered to. 

. 
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CONTRACT No. MLM/SCM/08/2026 

 

C2.2 Bill of Quantities 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
____ 
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ITEM NO 

 
DESCRIPTION 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

 
1200 

 
B12.01 

 
GENERAL REQUIREMENTS AND PROVISIONS 

 
(i) Payment of community liason officer 

 
(ii) Project Liaison Committee 

(iii) Handling costs and profit in respect of B12.01(i) &(ii) 

above 

 

(i)Payment by contractor to landowners 

(iii) Handling costs and profit in respect of B12.05(i) 

above 

Protection, removal,relocation and replacement of 

Utility services. 

 
(a) Utility services 

 
(i) Protection, removal,relocation and replacement 

of utility services. 

 
(ii) Handling costs and profit in respect of sub-items 

(a) (i) above 

 
Contractor's initial obligation in respect of the OHS 

Act and Construction Regulations 

(a) Compliance with Occupational and Safety (Act 85 of 

1993) and all relevant and applicable Regulations 

and the Emploeyer's Health and Safety Specification 

(i) Training of site personnel 

(ii) SHE represantative 

(iii) First aid equipments 

(iv) Fire Fighting equipment 

(v) Personal protective equipments 

(v) Barricading 

(vi) Signs 

(vii) Safety Officer 

(viii) Medical surveilance tests 

Implementation of approved OHS plan for the 

duration of the contract, including daily/weekly inspe- 

ctions, monthly meetings,required audits, 

consolidated health and safety file 

Contractor's Time related Obligations in respect of the 

OHS Act and Construction Regulations 

 
Submission of Health and Safety File 

 

Provision for CETA Accredited Training 

Generic Skills & Enterpreneurial Skill 

 

(i) Handling cost and profit in respect of (B12.07) 

above. 

 
 

 
Prov. Sum 

Prov. Sum 

% 

 
Prov. Sum 

% 
 
 
 
 
 
 

 
Prov Sum 

 

 
% 

 

 
L/Sum 

 
 
 
 

 

Sum 

Sum 

Sum 

Sum 

Sum 

Sum 

Sum 

Sum 

Sum 

 
 
 
 

 
Month 

 

 
L/Sum 

 

Prov.Sum 
 
 

 
% 

 
 

 
1,00 

 
1,00 

 
R 31 200,00 

 
R 1,00 

R 60 000,00 
 
 
 
 
 
 

 
1,00 

 

 
R 10 000,00 

 

 
1,00 

 
 
 
 
 
 
 

 

1,00 

 
1,00 

 
1,00 

1,00 

1,00 
 
 
 
 

 
4,00 

 

 
1,00 

 

1 
 
 

 
R 150 000,00 

 
 

 
24 000,00 

 
7 200,00 

 
 

 
60000,00 

 
 
 
 
 
 
 
 

 
10 000,00 

 
 
 
 

 
20 000,00 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

150 000 

 
 

 
R 24 000,00 

 
R 7 200,00 

 
 

 
R 60 000,00 

 
 
 
 
 
 
 
 

 
R 10 000,00 

 
 
 
 

 
R 20 000,00 

 
 
 
 
 

 
Rate Only 

Rate Only 

 
Rate Only 

Rate Only 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

150 000,00 

B12.05 
 

 
PS12.05 
 
 
 
 
 
 
 
 
 
 

 
B12/C1.1 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
B12/C1.2 
 
 
 
 

 
B12/C1.2 
 

 
B12/C1.3 

 

B12.07 

 
1200 

 
TOTAL CARRIED TO SUMMARY 
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ITEM 

NO 

 
DESCRIPTION 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

      

1300 CONTRACTOR'S ESTABLISHMENT ON SITE  

 AND GENERAL OBLIGATIONS   

 

 
13,01 

 

 
The Contractor's general obligations: 

 
(a) Fixed obligations 

 
(b) Value-related obligations 

 
(c) Time-related obligations 

 
 
 

 
Lump. Sum 

Lump. Sum 

Month 

 
 
 

 
1 

 
1 

 
4 

 
1300 

 
TOTAL CARRIED TO SUMMARY 
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 SECTION 1400 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1400 HOUSING, OFFICES AND LABORATORIES 

FOR THE ENGINEER'S SITE PERSONNEL 

 
Office and laboratory accommodation: 

 
(a) Offices (interior floor space only) 

(e) Ablution units 

 
Office and laboratory furniture: 
 
(a) Chairs 

(d) Desks, complete with drawers and locks 

(f) Conference tables 

 
Office and laboratory fittings, installations and 

equipment: 

 
(a) Items measured by number: 

 
(i) 220/250 volt power points 

 
(iii) Double 80 watt fluorescent-light fittings 

complete with ballast and tubes 

 
(v) Single incandescent-light fittings 

complete with 100 watt globes 

 
(vi) Wash-hand basins complete with taps 

and drains 

 
(x) Fire extinguishers, 9,0 kg all purpose 

dry powder type, complete, mounted 

on wall with brackets 

 
(xi) Air-conditioning units with, 2,2 kW 

minimum capacity, mounted and with 

own power connection 

 
(xiv) General-purpose steel cupboards with 

shelves 

 
(xv) Steel filing cabinets with drawers 

    

14.01 
  

 
m² Rate Only 

 m² Rate Only 

14.02 
  

 
number Rate Only 

 number Rate Only 

 number Rate Only 

14.03 
  

  

 
number 

 

 
Rate Only 

 
number Rate Only 

 
number Rate Only 

 
number Rate Only 

 
 

number 
 

Rate Only 

 
 

number 
 

Rate Only 

 
number Rate Only 

 
number Rate Only 

 (b) Prime-cost items and items paid for in a lump  

 Sum 

(v) The provision of a fax apparatus as 

 
specified 

 

 
Prov. Sum 

 

1400 TOTAL CARRIED FORWARD 
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ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

Brought forward 
 

14.04 Car-ports number Rate Only 
  

14.07 

  

   
Rented, hotel and other accommodation for Engineer: 

 

(a) Provisional Sum for providing rented 

housing, hotel or other accommodation as 

 
described in Subsubclause 1403(c)(ii) 

 
(b) Handling costs and profit in respect of 

subitem 14.07(a) 

 
Provision of photostat facilities 

Telecommunications System 

 
(g) Provision of digital camera. 

 
Handling costs and profit in respect of 

subsubitem 14.11(a), (c) above 

 
Specialists Services 

 
b) Occipational Health & Safety Consultants 

c) Specialists Environmental Consultants 

Subitems B14.14 (b) and © 

 
 

 
Prov. Sum 

 
 
 

 
Rate Only 

  

 

% Rate Only 

  

14,10 month Rate Only 
  

B14.11 
    

  
Lump. Sum 

 
Rate Only 

  

 
% Rate Only 

  

 
B 14.14 

    

 

Prov Sum 1,00 150 000,00 R 150 000,00 

 

Prov Sum 1,00 150 000,00 R 150 000,00 

 
% 300 000,00 

  

 
1400 

 
TOTAL CARRIED TO SUMMARY 
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ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1500 ACCOMMODATION OF TRAFFIC 

 
Accommodating traffic and maintaining 

temporary deviations 

 
Earthworks for temporary deviations: 

 
(a) Shaping of temporary deviations 

 
(b) Cut and borrow to fill 

 
(c) Cut to spoil 

 
Temporary traffic-control facilities: 

 
(a) Flagmen 

 
(b) Portable STOP and GO-RY signs 

 
(e) Road signs, R- and TR-series, (size indicated) 

 
(f) Road signs, TW-series, (size indicated) 

 
(g) Road signs, STW-, DTG-, TGS- and TG- 

series (excluding delineators and barricades) 

 
(h) Delineators (DTG50J): 

 
(i) Single 

 
(ii) Mounted back to back 

 
(j) Traffic cones 600mm 

 
(l) Movable barriers (type indicated) 

 
(n) Safety jackets and hats 

 
Relocation of traffic-control facilities 

 
Gravelling and repair of temporary deviations 

and existing gravel shoulders used as 

temporary deviations: 

 
(a) Temporary deviations 

Watering of temporary deviations 

    

15,01 
  

 km 1,00 

15,02 
  

 
km 0,20 

 
m³ 5,00 

 
m³ 10,00 

B15.03 
  

 
man-day 10,00 

 
number 2,00 

 
number 5,00 

 
number 5,00 

  
m² 

 
10,00 

 
 

number 
 

20,00 

 
number Rate Only 

 
number Rate Only 

 
No Rate Only 

 
No 6,00 

 Lump.  

15.04 Sum Rate Only 

15.05 
  

 
 

m³ 
 

30,00 

15.06 kilolitre 500,00 

1500 TOTAL CARRIED TO SUMMARY 
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SECTION 1500 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 

Brought forward 
 

 
 

15.07 

 
 
Blading by road grader of: 

 
(a) Temporary deviations 

 
(b) Existing roads used as temporary deviations 

Repairs, alterations and/or additions to 

existing roads used as temporary deviations 

 
Accommodating traffic where the road is constructed 

in half widths. 

 
Temporary culverts 

 
(a) Provision and laying of temporary prefabricated 

culverts complete: 

 
(i) Type SC pipe D-load pipes with ogee joints on 

class D bedding: 

 
(1) 600mm dia 

 
(b) Re-use of prefabricated culverts complete: 

 
(i) Type SC pipe D-load pipes with ogee joints on 

class D bedding: 

 
(1) 600mm dia 

 
(c) Eventual removal of prefabricated culverts: 

 
(i) Type SC pipe D-load pipes with ogee joints on 

class D bedding: 

 
(1) 600mm dia 

Allow providsional sum for: 

(a) Repair of damaged temporary road signs 

 
and delineators 

    

 
km-pass 0,8 

 

 
km-pass 1,0 

 

15.08 
   

 Prov. 

Sum 
 

Rate Only 

 

B15.10 
   

 km Rate Only  

 
B15.12 

    

  
 

 
m 

 
 

 
Rate Only 

  

  
 

 
m 

 
 

 
Rate Only 

  

  
 

 
m 

 
 

 
Rate Only 

  

B15.14 
    

  
Prov. 

Sum 

 

 
Rate Only 

  

 (b) River Diversion by contractor on approval by the Engineer    

  Prov. 

Sum 
 

1 
 
200 000,00 

 
R 200 000,00 

1500 TOTAL CARRIED TO SUMMARY 
 



MARULENG LOCAL MUNICIPALITY 
 

 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 1600 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1600 

 
16,02 

OVERHAUL 

 
Overhaul on material in excess of 1.0 km (ordinary 

overhaul) 

 
 

 
m3-km 

 
 

 
1 500,00 

  

1600 TOTAL CARRIED TO SUMMARY     



MARULENG LOCAL MUNICIPALITY 
 

 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) 

SECTION 1700 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1700 

 
17,01 

 
17,02 

CLEARING AND GRUBBING 

 
Clearing and grubbing 

 
Removal and grubbing of large trees and tree 

stumps 

 
(a) Girth exceeding 1 m up to and including 2m 

 
 

 
ha 

 
 
 

 
No 

 
 

 
1,0 

 
 
 

 
6 

  

1700 TOTAL CARRIED TO SUMMARY 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 1800 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

1800 DAYWORKS 

    

B18.01 Labourers: 
   

 
(i) Unskilled h - Rate Only 

 
(ii) Semi-skilled h - Rate Only 

 
(iii)  Skilled h - Rate Only 

B18.02 Foreman h - Rate Only 

B18.03 Tipper trucks: 
   

 (i) 3 - 5 ton h - Rate Only 

 
(ii) 5.1 - 10 ton h - Rate Only 

B18.04 Loader (0,5m³) h - Rate Only 

B18.05 Grader (CAT 140G or similar) h - Rate Only 

B18.06 LDV km - Rate Only 

B18.07 Compaction rollers: 
   

 
(i) Vibratory roller h - Rate Only 

 
(ii) Tamping roller h - Rate Only 

 
(iii)  Grid roller h - Rate Only 

B18.08 Hand controlled compactors 
   

 
(i) Pedestrian roller (Bomag BW90) h - Rate Only 

 
(ii) Vibratory plate h - Rate Only 

 
(iii)  Rammers h - Rate Only 

B18.09 Water truck (min. 10000litre) h - Rate Only 

B18.10 Dozer (D7 or similar) h - Rate Only 

1800 TOTAL CARRIED TO SUMMARY 
 



 

 

 
 

 
MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT 

SECTION 2100 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

2100 DRAINS 

 
Excavation for open drains: 

 
(a) Excavating soft material situated within the 

following depth ranges below the surface 

level: 

 
(i) 0 m up to 2,0 m 

 
(b) Extra over subitem 21.01(a) for excavation 

in hard material, irrespective of depth 

 
Clearing and shaping existing open drains 

 
Excavation for sub-soil drainage systems: 

 
(a) Excavating soft material situated within the 

following depth ranges below the surface 

level: 

 
(i) 0 m up to 1,5 m 

 
(b) Extra over subitem 21.03(a) for excavation 

in hard material, irrespective of depth 

 
Impermeable backfill to subsoil drainage systems 

Banks and dykes 

Natural permeable material in sub-soil drainage 

systems (crushed stones). 

 
(b) Crushed stone obtained from commencial 

sources. 

 
(2) Coarse-graded -19mm surfacing stone. 

 
Natural permeable material in subsoil drainage 

systems (sand) 

 
(b) Sand from commercial sources 

 
(1) Coarse Grade 

 
Pipes in subsoil drainage systems: 

(b) Unplasticised PVC pipes and fittings, normal duty 

complete with couplings 
(1) 150mm internal dia. Perforated. 

    

LI 21.01 
  

  

 
m³ 

 

 
300 

  
m³ 

 
66 

LI 21.02 m³ 12 

LI 21.03 
  

  

 
m³ 

 

 
375 

  
m³ 

 
223 

21,04 m³ 60 

21,05 m³ 10 

21,06 
  

  

 
m³ 

 

 
80 

21,07 
  

  

 
m³ 

 

 
30 

21,08 
  

  
m 

 
300 

2100 TOTAL CARRIED TO FORWARD 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 2100 

ITEM 

NO 

DESCRIPTION 

BROUGHT FORWARD 

UNIT QUANTITY RATE AMOUNT 

 
21,09 

 
Polyethylene sheeting 0.15mm tick, or similar, approved 

    

 material, for linning subsoil drainage systems. m² 180 

21,10 Synthetic-fibre filter fabric (Grade A2 or equivalent) m² 0 

21,12 Concrete/brick work outlet structures,manhole boxes 
  

 junction boxes and cleaning eyes for sub-soil drainage   

 systems:   

 
(a) Outlet structures No Rate Only 

 
(c )  Junction boxes No Rate Only 

 
(d) Cleaning eyes No Rate Only 

21,13 Concrete caps for sub-soil drain pipes No Rate Only 

21,15 Overhaul for material hauled in excess of 1.0km free-haul m³.km Rate Only 

 (normal overhaul).   

21,17 Test flushing of pipe subsoil drains m Rate Only 

21,19 Selected backfill material under concrete-lined side drains m³ Rate Only 

 compacted to 93% of modified AASHTO density.   

2100 TOTAL CARRIED TO SUMMARY 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT)  (RE-ADVERT) 

SECTION 2200 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

2200 PREFABRICATED CULVERTS 

 
Excavation: 

 
(a) Excavating soft material situated within the 

following depth ranges below the surface 

level: 

 
(i) 0 m up to 2,0 m 

 
(b) Extra over subitem 22.01(a) for excavation 

in hard material, irrespective of depth 

 
Backfilling: 

 
(a) Using the excavated material 

 
(c) Extra over subitems 22.02(a) and (b) for soil 

cement backfilling containing 2% cement 

 
(d) Rockfill 

 
Portal and Rectangular culverts: 

 
(a) Without the fabricated floor slabs ( 1800mm x 1500mm-75S 

(b) Without the fabricated floor slabs ( 1200mm x 1200mm-150s 

Cast in situ concrete and formwork: 

    

22,01 
  

  

 
m³ 

 

 
60 

  
m³ 

 
80 

22,02 
  

 
m³ 120 

  
m³ 

 
106 

 
m³ 300 

22.05 
  

 
no 25 

 
no 28 

B22.07 
  

 (b) (i) In floor slabs (300mm thick) for portal or rectangular culverts  

 including formwork, joints and class U2 surface 

finish (class 30/19) 

 
(ii) Between culvert units (class 15/19) 

 
(c ) In inlet and outlet structures, skewed ends, catchpits, 

manholes,trust and anchor blocks, including formwork 

and including class U2 surface finish. 

 
( 1) Class 30/19 

Steel reinforcement 

(a) Mild steel bars 

 
(b) High-tensile steel bars 

 
(c) Welded steel fabric (195) 

 
(d) Welded steel fabric Mesh (888) 

m³ 44 

 
m³ 12,0 

  

 
m³ 

 

 
38 

22,1 
  

 
ton 9 

 
ton 5 

 
kg 900 

 
kg 1 633 

2200 TOTAL CARRIED FORWARD 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 3300 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

3300 

 
33,01 

MASS EARTHWORKS 

 
Cut and borrow to fill, including free-haul up to 

0,5 km: 

 
(a) Material in compacted layer thicknesses 

of 200 mm and less: 

 
(i) Compacted to 90% of modified 

AASHTO density 

 
(c)  Rock fill (as specified in subclause 3209c) 

 
Cut to spoil, including free-haul up to 0,5 km. 

Material obtained from: 

 
(a) Soft excavation 

Removal of unsuitable material (including 

free-haul of 0,5 km): 

 
(b) In layer thicknesses exceeding 200 mm: 

 
(i) Stable material 

 
(ii) Unstable material 

 
Roadbed preparation and the compaction of 
material: 

 
(a) Compaction to 90% of modified AASHTO 

density 

 
Finishing-off cut and fill slopes, medians and 

interchange areas: 

 
(a) Cut slopes 

 
(b) Fill slopes 

Fill constructed with material obtained from 

commercial sources or sources providing by 

the Contactor,including all haul: 

(a) Gravel material in compacted layer 
thicknesses of 200 mm and less: 

(i) Compacted to 90% modified 
AASHTO density 

  
 
 
 
 
 
 
 
 

 
700 

 
500 

 
 
 

 
450 

 
 
 
 
 

 
Rate Only 

320 

 
 
 

 
120 

 
 
 

 
80 

 
200 

 
 
 
 
 
 
 

 

510,00 

  

  

 

m³ 

m³ 

33.04 
 

  
m³ 

33.07 
 

  

 m³ 

 
m³ 

 

 

33.10 
 

 
 

m³ 

33,13 
 

 

m² 

m² 

33,20 
 

  

 
m³ 

3300      

  

 
PAVEMENT LAYERS OF GRAVEL MATERIAL 

 
Pavement layers constructed from gravel 

taken from cut or borrow including free-haul 

up to 1,0 km: 

 
(a) Gravel Selected layer compated to: 

 
(i) 95% of modified AASHTO density for a 

compacted layer thickness of 150 mm 

   

SECTION 3400 

3400 
   

34.01 
   

  
 

 
m³ 

 
 

 
200 

 

3400 TOTAL CARRIED TO SUMMARY 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 5100 

 
ITEM 

NO 

 
DESCRIPTION 

 
UNIT 

 
QUANTITY 

 
RATE 

 
AMOUNT 

 
5100 

 

 
LI 51.01 

   
 
 
 
 
 

 
110 

  

PITCHING, STONEWORK AND PROTECTION 

AGAINST EROSION 

 
Stone pitching: 

 
(b) Grouted stone pitching 150 mm thickn 

 
 
 
 

 
m² 

 
5100 

 
TOTAL CARRIED TO SUMMARY 

 



 

 

MARULENG LOCAL MUNICIPALITY 
CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

 

ITEM 
NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

 
5200 

 
GABIONS 

 

Foundation trench excavation and backfillng 

 
(b) In all other classes of material. 

Surface preparation for bedding the gabions 

Gabions 

(a) Galvanized gabion boxes, wire diameter 2,7mm, 

    

LI 1/52.01 
  

  

m3 
40 

LI 1/52.02 

 

m2 
400 

LI 1/52.03 
  

LI 1/52.03   

 mesh size 80mm x 100mm, diaphragm spacing, (price to include rocks) 

 1,0m 

(i) 1 m x 1 m x 1 m 

 
(ii) 1 m x 1 m x 0,5 m 

 
(c) Galvanized gabion mattresses (wire diameter 

2,5 mm, mesh size 80mm x 100mm, 
diaphragm spacing 1,0m 
(i) 300 mm deep 

Filter fabric 

(a) Grade U24 or approved equivalent 

 
m³ 

 
40 

 
m³ 25 

  

 
m³ 

 

 
20 

LI 1/52.04 
  

 
m² 45 

5200 TOTAL CARRIED FORWARD TO SUMMARY     

 
5400 

 
GUARDRAILS 

 

Guardrails on timber posts 

 
(a) Galvanised 

End treatments: 

(a) End wings 

 
(b) Bull-Noses 

 
Guardrails with pedestrian railings of steel 100x100x5mm 
Angle Iron fixed on the bridge deck. 

Refllective plates 

Handrails 

    

LI 1/54.01 
  

 
m 140 

54,04 
  

 
No. 4 

 
No. 4 

LI 1/B54.14 m 60 

54,03 No. 50 

B54.04 m 35 

5400 TOTAL CARRIED FORWARD TO SUMMARY     

 
5600 

 
ROAD SIGNS 

 

Road sign boards with painted or coloured 
semi-matt background. 

 
(a) Aluminium sheet (2,0 mm thick) 

(i) (i) Area not exceeding 2 m 

Extra over item 56.01 for using: 

(a) Background of retro-reflective material: 

(i) Class 1 

Road sign supports 

(a) Steel tubing (galvanised) 

    

1/56.01 
  

  
 

 

m2 

 

 
10 

1/56.02 
  

  

m2 10 

1/56.03 
  

 
t 0,5 

5600 TOTAL CARRIED FORWARD     

1/61.01 Additional foundation investigation Prov Sum 1 100 000,00 100 000,00 

 
(i) Handling cost and profit in respect of (1/61.01) above. % R 100 000,00 

  

6100 TOTAL CARRIED FORWARD     

      

 TOTAL CARRIED FORWARD TO SUMMARY     



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 5900 

ITEM 

NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

5900 
 
 
 

 
59,01 

FINISHING THE ROAD AND ROAD RESERVE 

AND TREATING OLD ROADS 

 
 

 
Finishing the road and road reserve: 

 
(b)  Single-carriageway road 

 
 
 
 
 
 
 

 
km 

 
 
 
 
 
 
 

 
0,50 

  

5900 TOTAL CARRIED TO SUMMARY 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) (RE-ADVERT) 

SECTION 8100 

ITEM 
NO 

DESCRIPTION UNIT QUANTITY RATE AMOUNT 

8100 

 
81.02 

TESTING MATERIALS AND WORKMANSHIP 

 
Other special tests requested by the Engineer: 

 
(a) Cost of testing 

 
(b) Charge on Prime Cost Sum 

 
 
 

 
PC.Sum 

 
% 

 
 
 

 
1,00 

 
200 000 

 
 
 

 
R 200 000,00 

 
 
 

 
R 200 000,00 

8100 TOTAL CARRIED TO SUMMARY 
 



 

 

MARULENG LOCAL MUNICIPALITY 

CONTRACT NO:MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW LEVEL BRIDGE (RE-ADVERT) 

 
SUMMARY OF SCHEDULE OF QUANTITIES  

 
1200 GENERAL REQUIREMENTS AND PROVISIONS ................................................................................................. R 

1300 CONTRACTOR'S ESTABLISHMENT ON SITE AND 
GENERAL OBLIGATIONS ......................................................................................................................................... R 

1400 HOUSING, OFFICES AND LABORATORIES 
FOR THE ENGINEER'S SITE PERSONNEL… ..................................................................................................... R 

1500 ACCOMMODATION OF TRAFFIC… ....................................................................................................................... R 
 

1600 OVERHAUL ................................................................................................................................................................. R 

1700 CLEARING AND GRUBBING .................................................................................................................................... R 
 

1800 DAYWORKS ................................................................................................................................................................ R 

2100 DRAINS ........................................................................................................................................................................ R 
 

2200 PREFABRICATED CULVERTS ................................................................................................................................. R 

3300 MASS EARTHWORKS .............................................................................................................................................. R 
 

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL. ................................................................................................... R 

5100 PITCHING, STONEWORK AND PROTECTION AGAINST EROSION .............................................................. R 
 

5200 GABIONS ..................................................................................................................................................................... R 

5400 GUARDRAILS ............................................................................................................................................................. R 
 

5600 ROAD SIGNS .............................................................................................................................................................. R 

 
5900 FINISHING THE ROAD AND ROAD RESERVE AND 

TREATING OLD ROADS ........................................................................................................................................... R 

8100 TESTING MATERIAL AND WORKMANSHIP 
TREATING OLD ROADS ........................................................................................................................................... R 

 

TOTAL R 
 

 

CALCULATION OF TENDER SUM 

SUMMARY OF SCHEDULE OF QUANTITIES TOTAL…………………………………………… R 

 
ADD CONTINGENCIES 

 

 
Add 10% of contigencies R 

 

 
SUBTOTAL R 

 

ADD VALUE-ADDED TAX (VAT) 
The tenderer shall add 15% of subtotal for VAT ............................................................................................................................. R 

 

TOTAL CARRIED TO FORM OF OFFER R 
 

 

 
 
 
 
 

  
BIDDER'S SIGNATURE DATE: 
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____ 
Contract 
Part C3: Scope of work 

C.83 of C270 C3.1 
Standard Specifications 

 

 

 
 

 
C3.1 STANDARD SPECIFICATIONS 

 
The standard specifications on which this contract is based are the COLTO Standard Specifications for Road and 
Bridge Works for State Road Authorities 1998 edition. 

 
The following SANS specifications are also referred to in this document and the Contractor is advised to obtain them 
from Standards South Africa (a division of SABS) in Pretoria. 

 
SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted 

Procurement Procedures 

SANS 1914-1 to 6 (2002) : Targeted Construction Procurement 

 
SANS 1921 – 1 (2004): Construction and Management Requirements for Works Contracts 

Part 1: General Engineering and Construction Works 

SANS 1921-5 (2004): Generic Labour Intensive Specification 
Part 5: Earthworks. 

 
 

and where accommodation of traffic is involved: 

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts 
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor. 



MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE 

Contract 
Part C4: Site Information 

C264 of C270 C4.1 
Locality Plan 

 

 

 
C3.2: PROJECT SPECIFICATIONS 

 
STATUS 

 
The Project Specification, consisting of two parts, forms an integral part of the contract and supplements the Standard 
Specifications. 

 
Part A contains a general description of the works, the site and the requirements to be met. 

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the 
Particular Specifications. 

 
In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the 
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the 
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the discrepancy 
shall be resolved by the Engineer before the execution of the work under the relevant item. 

 
The standard specifications which form part of this contract have been written to cover all phases of work normally 
required for road contracts, and they may therefore cover items not applicable to this particular contract. 

 
PART A: GENERAL 

 
PS-1 PROJECT DESCRIPTION 

 
The project entails the construction of a low-level bridge in BOCHABELO Section in Maruleng Municipality 

 
The employer’s objectives are to deliver public infrastructure using intensive labour methods in 

accordance with EPWP Guidelines. 

 
Stormwater drainage structures construction and upgrading: 

 
 

• Accommodation of Traffic 

• Overhaul. 

• Prefabricated Culverts. 

• Mass Earthworks. 

• Pavement Layers of Gravel Material 

• Pitching, Stonework and Protection against Erosion 

• Guardrails 

• Gabions 

• Installation of Road Signs 

• Finishing the Road and Road Reserve & Treating Old Roads 

• Line the side drains with Concrete. 
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CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

C4.1 
Part C4: Site Information Locality Plan 

 

 

 

 
PS-2 DESCRIPTION OF THE SITE AND ACCESS 

 
2.1 Location of site 

The project is located in BOCHABELO Village about 58km east of Tzaneen in Maruleng Local Municipality 

of Mopani District Municipality in Limpopo Province. 

 

 
2.2 Access to site 

 
The contractor shall be responsible for the maintenance and reinstatement of damage caused by him or 
his agents/deliveries to vehicular access tracks and rights of way. No damage to fauna and flora located 
outside the limits of the road reserve will be permitted on the contract. 

 
The contractor shall take cognizance of the aforementioned items concerning roads and tracks and allow 
for any costs in his Bid under the relevant section in the Bill of Quantities. 

 

 
PS-3 DETAILS OF THE WORK 

 
A brief detail of the works for which this specification is applicable is as follows: 

 
 
 

3.1 Climatic conditions 
 

The proposed development is located in a summer rainfall region with rainfall that occurs mainly in storms 
of short duration with high intensities. Sunny and hot summer days with cold winter days. 
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C4.1 
Part C4: Site Information Locality Plan 

 

 

3.2 Labour recruitment conditions 
 

A Project Steering Committee (PSC) will be established and is a vital means of communication between 
all parties involved with the project. The composition of the PSC comprises representation by the 
Employer, the Engineer and formal structures within the community (at least 4 people). 

 
The contractor shall make use of these communication channels, and shall appoint from amongst his site 
personnel a responsible person to participate in the affairs of the PSC, and this representative may be 
also required to attend the monthly PSC meetings. 

 
It is mandatory that the Contractor shall interact with the community via proactive project liaison and 
project participation by its leaders and constituted organizations and forums, as well as through the 
employment of its people, and these activities shall constitute essential facets of the project. 

Local labour is to be used and the employment of such labour is to be done in conjunction with the PSC. 
 

The PSC shall appoint a Community liaison officer (C.L.O.) (which shall be remunerated under the 
contract) who shall be in full time employ of the contract. The duties of the C.L.O. shall consist inter alia 
of the following: 

• To be available on site daily between the hour of 07:00 and 17:00 and at other times as the need 
arises. His normal working day will extend from 07:00 in the morning until 17:00 in the afternoon. 

• To communicate daily with regard to number and skills, to facilitate in labour disputes and to assist in 
their resolution. 

• His/her remuneration shall be R4500 per Month. 

• The minimum labour/General worker rate shall be R200.00 as determined by the Municipality 

• To attend all meetings in which the community and/or labour are present or are required to be 
represented. 

• To attend all PSC meeting to report on labour. 

• To assist in the identification and screening of laborers from the community in accordance with the 
contractor’s requirements. 

• To advise and inform temporary laborers of their conditions of employment and to inform temporary 
laborers as early as possible when their period of employment will be terminated. 

• To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

• To keep a daily written record of his interviews and community liaison, labour force etc. 

• To attend monthly site meetings and report in writing on labour and contract matters. 

• Keeping a data base of available labour. 

• All such other duties as agreed upon between all parties concerned. 

• Compile a list of available skills in the area (skills audit). 
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CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

C4.1 
Part C4: Site Information Locality Plan 

 

 

3.3 Construction in confined Areas 
 

It may be necessary for the Contractor to work within confined areas. Except where provided for in the 
specifications, no additional payment shall be made for work done in restricted areas. In certain places 
the width of the fill material and pavement layers may decrease to zero and the working space may be 
confined. The method of construction in these confined areas largely depends on the Contractor’s 
constructional plant. 

However, the Contractor shall note that, unless provided for in terms of the scheduled payment items in 
the COLTO Standard Specifications or these project specifications, measurement and payment shall be 
in accordance with the specified cross sections and dimensions only, irrespective of the method used for 
achieving these cross sections and dimensions, and that the Bided rates and amounts shall include full 
compensation for all special equipment and construction methods and for all difficulties encountered when 
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment 
shall be made nor shall any claim for additional payment be considered in such cases. 

 
 

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS 
 

4.1 General 
The Contractor is referred to SANS 1921: 2004 parts 1, 2 and 3: Construction and Management 
Requirements for Works Contracts. These specifications shall be applicable to the contract under 
consideration and the Contractor shall comply with all requirements relevant to the project. 

 
Certain aspects however require further attention as described hereafter. 

 
 

4.2 Planning, Programme and Method Statements (Read with SANS1921-1:2004 clause 4.3) 

4.2.1 Preliminary programme 

The Contractor shall include with his Bid a preliminary programme on the prescribed form to be completed 
by all Bidders. The programme shall be in the form of a simplified bar chart with sufficient details to show 
clearly how the works will be performed within the time for completion as stated in the Contract Data. 

 
Bidders may submit Bids for an alternative Time for Completion in addition to a Bid based on the specified 
Time for Completion. Each such alternative Bid shall include a preliminary programme similar to the 
programme above for the execution of the works, and shall motivate his proposal clearly by stating all the 
financial implications of the alternative completion time. 

The Contractor shall be deemed to have allowed fully in his Bided rates and prices as well as in his 
programme for all possible delays due to normal adverse weather conditions and special non-working 
days as specified in the Special Conditions of Contract, in the Project Specifications and in the Contract 
Data. 

 
The following constraints shall be taken into account in preparing the preliminary construction programme 
which must be submitted with the Bid. These same constraints shall apply to the final construction 
programme. 

a) The Contract will be as Bided by the contractor. Plant and personnel requirements to complete the 
project must be incorporated in the Bid and shown on the programme. 

b) A high standard of traffic accommodation 
c) The relocation of services 
d) Ancillary works by Emerging Contractors 

 
4.2.2 Programme in terms of Clause 5.6 of the General Conditions of Contract 

It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 
programme to be submitted with the Bid shall be used as basis for this programme.. 
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The following must be stated on the programme: 

(a) 2 weeks must be allocated at the start of the project for the setting out and confirmation of survey 
benchmarks. No work will be allowed prior to the survey confirmation process being completed. 

(b) The quantity of work applicable to each bar item as well as the rate at which the work will be 
completed. 

(c) A budget of the value of completed work, month by month, for the full contract period. 
(d) The critical path. 
(e) Work to be undertaken by Local Contractor (if applicable) 
(f) Training Courses 
(g) Schedule of plant and recourses to be utilized 

 
The Contractor's attention is also drawn to clause 5.7 of the General Conditions of Contract 2015. 

 
 

 
4.2.3 Delay in Completion 

 
The Contractor shall organise the Works in such a manner that no delays occur. Delays due to faulty 
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other 
cause within the control of the Contractor will not be counted and full power is reserved by the Engineer 
to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not progress 
in a satisfactory way. 

 
4.3 Quality Assurance (QA) (Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with the Specifications 
to the satisfaction of the Engineer. To this end it will be the full responsibility of the Contractor to institute 
an appropriate Quality Assurance (QA) system on site. The Engineer will audit the Contractor’s quality 
assurance (QA) system on a regular basis to verify that adequate independent checks and tests are being 
carried out and to ensure that the Contractor’s own control is sufficient to identify any possible quality 
problems which could cause a delay or failure. 

The Contractor shall ensure that efficient supervisory staff, the required transport, instruments, equipment 
and tools are available to control the quality of his own workmanship in accordance with his QA-system. 
His attention is drawn to the fact that it is not the duty of the Engineer or the Engineer’s representative to 
act as foreman or surveyor. 

 
 

4.4 Management and disposal of water (Read with SANS 1921 – 1 : 2004 clause 4.6) 
 

The Contractor shall pay special attention to the management and disposal of water and storm water on 
the site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims 
for delay and for repair of damage caused to the works as a result of the Contractor’s failure to properly 
manage rain and surface water, will not be considered. 

 

 
4.5 Earthworks (Read with SANS 1921 – 1 : 2004 clause 4.10) 

 
4.5.1 Borrow pits and spoil areas 

 
The borrow pits to be used for this contract shall be pointed out at the Site Inspection. The Contractor 
shall be permitted to use only those borrow pits approved by the Engineer. 

 
The spoil sites shall be determined on site in conjunction with the Engineer, the PSC, and the local 
communities. The Contractor shall be permitted to use only those spoil areas approved by the Engineer. 

 
Should the Contractor wish to use any other spoil area for the disposal of soil, rubble, vegetation, etc, its 
use shall be subject to the approval of the Engineer and the landowner. 
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4.6 Testing (Read with SANS 1921 – 1 : 2004 clause 4.11) 

4.6.1 Process control 
 

The Contractor shall arrange for his own process control tests. The Contractor may establish his own 
laboratory on site for this purpose, or he may employ the services of an independent commercial 
laboratory. Whatever method is used, the Contractor must submit the results of tests carried out on 
materials and workmanship when submitting work for acceptance by the Engineer. The costs for these 
tests shall be deemed to be included in the relevant rates and no additional payment will be made for 
testing as required. 

 

 
4.6.2 Acceptance control 

 
The process control test results submitted by the Contractor for approval of materials and workmanship 
may be used by the Engineer for acceptance control. However, before accepting any work, the Engineer 
shall have his own acceptance control tests carried out by the dedicated site laboratory as approved by 
the client. The cost of acceptance testing shall be to the account of the client. 

 
4.7 Site Establishment (Read with SANS 1921 – 1 : 2004 clause 4.14) 

4.7.1 Contractor’s camp site and depot 
 

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for 
his personnel and laborers. If the Employer can make any specific site available to the Contractor, such 
site will be pointed out to the Contractor. 

 
The chosen site shall be subject to the approval of the Engineer and the Project Steering Committee 
(PSC). Possible locations for a campsite shall be pointed out at the Site inspection. The Contractor shall 
conform to all local authority, environmental and industrial regulations. 

 
The Contractor shall make his own arrangements concerning the supply of electrical power and all other 
services. No direct payment shall be made for the provision of electrical and other services. The cost 
thereof shall be deemed to be included in the rates and amounts Bided for the various items of work for 
which these services are required. 

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the 
Employer. The Contractor must ensure that all his employees as well as the employees of his 
subcontractors are able to identify themselves as members of the construction team. 

 
 

4.7.2 Accommodation of Employees 
 

No employees except for security guards will be allowed to sleep or be accommodated on the site in 
urban areas. 

No housing is available for the Contractor’s employees and the Contractor shall make his own 
arrangements to house his employees and to transport them to site. 

No informal housing or squatting will be allowed. 

The Contractor shall provide the necessary ablution facilities at his camp site and the site of the works for 
the use of his employees. Chemical toilets will only be allowed where temporary facilities have to be 
provided. 

4.8 Survey beacons (Read with SANS 1921 – 1 : 2004 clause 4.15) 
 

The Contractor shall take special precautions to protect all permanent survey beacons or pegs such as 
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bench-marks, stand boundary pegs and trigonometrical beacons, regardless whether such beacons or 
pegs were placed before or during the execution of the Contract. If any such beacons or pegs have been 
disturbed by the Contractor or his employees, the Contractor shall have them replaced by a registered 
land surveyor at his own cost. 

 
4.9 Existing Services (Read with SANS 1921 – 1: 2004 clause 4.17) 

 
The Contractor shall make himself acquainted with the position of all existing services before any 
excavation or other work likely to affect the existing services is commenced. 
It is the contractors responsibility to identified services that will interact with the construction work. The 
contractor will be responsible to do the application and negotiation on the relocation of the sifting of 
services. 

 
The Contractor will be held responsible for any damage to known existing services caused by or arising 
out of his operations and any damage shall be made good at his own expense. Damage to unknown 
services shall be repaired as soon as possible and liability shall be determined on site when such damage 
should occur. 

Services belonging to the following service owners will be encountered. 
 

SERVICE OWNER TYPE OF SERVICE 

Eskom Electrical/Power lines 

 
Mopani District Municipality 

 
Waterlines and reticulation within the rural area 

Department of Water and Sanitation Bulk water lines 

Property Authority Land owner 

Private owners Fence line 

 
A provisional amount is included in the bill of quantities for the protection and/or shifting of services. 

Two weeks prior to commencing construction activities in a particular area, the Contractor shall also 
diligently enquire of local landowners as to whether there are any other known services which have not 
been shown on the drawings but which may be affected by the construction activities in that area, and 
any such services shall be brought to the attention of the Engineer immediately. The contractor shall 
make provision in his programme for the location and/or shifting of services. 

 
 

The Contractor shall take note of the requirements of clause 1202 of the standard specifications with 
regard to services. 

 
4.10 Health and Safety (Read with SANS 1921 - 1: 2004 clause 4.18) 

4.10.1 General statement 
 

It is a requirement of this contract that the Contractor shall provide a safe and healthy working environment 
and to direct all his activities in such a manner that his employees and any other persons, who may be 
directly affected by his activities, are not exposed to hazards to their health and safety. To this end the 
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and 
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction 
Regulations 2014 issued on 7 February 2014 by the Department of Labour. 

 
For the purpose of this contract the Contractor is required to confirm his status as mandatory and employer 
in his own right for the execution of the contract by entering into an agreement with the Employer in terms 
of the Occupational Health and Safety Act in the form as included in section C1.5. 

4.10.2 Health and Safety Specifications and Plans 
 

(a) Employer's Health and Safety Specification 
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The Employer's Health and Safety Specification is included in Section C3.3, of the Bid documents 
as part of the Particular Specifications. 

 
(b) Bidder’s Health and Safety Plan 

The Bidder shall submit with the bid his own documented Health and Safety Plan he proposes to 
be implement for the execution of the work under the contract. The Health and Safety Plan must at 
least cover the following: 

 
(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 

Regulations 9 to 30; 
(ii) pro-active identification of potential hazards and unsafe working conditions; 
(iii) provision of a safe working environment and equipment; 
(iv) statements of methods to ensure the health and safety of subcontractors, employees and 

visitors to the site, including safety training in hazards and risk areas (Regulation 7); 
(v) monitoring health and safety on the site of works on a regular basis, and keeping of records 

and registers as provided for in the Construction Regulations; 
(vi) details of the Construction Supervisor, the Construction Safety Officers and other competent 

persons he intends to appoint for the construction works in terms of Regulation 8 and other 
applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in 
accordance with the Construction Regulations 2014. 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if 

necessary, before commencement of construction work. The Contractor will not be allowed to commence 

work, or his work will be suspended if he had already commenced work, before he has obtained the 

Employer's written approval of his Health and Safety Plan. 

 
Time lost due to delayed commencement or suspension of the work as a result of the Contractor's 

failure to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time 

or standing time and related costs 
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4.10.3 Cost of compliance with the OHS Construction Regulations 
 

The rates and prices Bided by the Contractor shall be deemed to include all costs for conforming to the 
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification 
as applicable to this contract. 

 
Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable 
for penalties as provided in the Construction Regulations and in the Employer's Health and Safety 
Specification. 

 
Contractor to ensure that he is compliant to all COVID-19 regulations and any other health and safety risk 
that may appear similar to COVID-19. Pricing of OHS requirements in the Bill of Quantites should cover 

all costs for measures that need to be taken to be compliant on these special risks. 

4.11 Requirements for Accommodation of Traffic (Read with SANS 1921 - 2 : 2004 ) 

4.11.1 General 
 

The Contractor will be responsible for the safe and easy passage of public traffic past and on sections of 
roads of which he has occupation or where work has to be done near traffic. 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 

 
Accommodation of traffic, where applicable shall comply with SANS 1921-2: 2004: Construction and 
Management Requirements for Works Contracts, Part 2: Accommodation of Traffic on Public Roads 
occupied by the Contractor. The Contractor shall obtain this specification from Standards South Africa if 
accommodation of traffic will be involved on any part of the construction works. 

 
4.11.2 Basic Requirements 

 
The travelling public shall have the right of way on public roads, and the Contractor shall make use of 
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard 
on the road. 

 
The Contractor shall ensure that all road signs, barricades, delineators, flagmen and speed controls are 
effective and that courtesy is extended to the public at all times. 

Failure to maintain road signs, warning signs or flicker lights, etc, in a good condition shall constitute 
ample reason for the Engineer to suspend the work until the road signs, etc, have been repaired to his 
satisfaction. 

The Contractor may not commence constructional activities affecting existing roads before adequate 
provision has been made to accommodate traffic in accordance with the requirements of this document 
and the South African Road Traffic Signs Manual. 

 
The Contractor shall construct and maintain all temporary drainage works necessary for temporary 
deviations. 

 
The Contractor shall provide and grant access to persons whose properties fall within or adjoin the area 
in which he is working. 
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4.11.3 Payment 
 

The Contractor’s Bided rates for the relevant items in the Bill of Quantities shall include full compensation 
for all possible additional costs which may arise from this, and no claims for extra payment due to 
inconvenience as a result of the modus operandi will be considered. 

 
4.12 Management of the environment (Read with SANS 1921 - 1 : 2004 clause 4.19) 

Respect for the environment is an important aspect of this contract and the Contractor shall pay special 
attention to the following: 

 
 

4.12.1 Natural Vegetation 

The Contractor shall confine his operation to the limits of the road reserve for the purpose of constructing 
the works and where applicable detours, shall be sited in consultation with the Engineer and the local 
communities. 

Only those trees and shrubs directly affected by the works and such others as the Engineer may direct I 
writing shall be cut down and stumped. The natural vegetation, grassing and other plants shall not be 
disturbed other than in areas where it is essential for the execution of the work or where directed by the 
Engineer. 

 
4.12.2 Fires 

 
The Contractor shall comply with the statutory and local fire regulations. He shall also take all necessary 
precautions to prevent any fires. In the event of fire the Contractor shall take active steps to limit and 
extinguish the fire and shall accept full responsibility for damages and claims resulting from such fires 
which may have been caused by him or his employees. 

 
4.12.3 Environmental Management Plan 

 
In addition to the above all requirements according to the Environmental Management Plan as detailed in 

C3.3, Particular Specifications, will be adhered to. 

 
PS-5 Expanded Public Works Programme (EPWP) labour intensive specification 

5.1. Labour Regulations 
 
 

5.1.1 Payment for the labour-intensive component of the works 
 

Payment for works identified in the Project Specifications as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with the 
provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in any way 
from his obligations either in contract or in delict. 

 
5.1.2 Applicable labour laws 

 
The Ministerial Determination for Special Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R347 of 4 May 
2012, as reproduced below, shall apply to works described in the scope of work as being labour. 
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5.1.3 Introduction 

This document contains the standard terms and conditions for workers employed in elementary occupations 
on a Special Public Works Programme (EPWP). These terms and conditions do NOT apply to persons 
employed in the supervision and management of a EPWP. 

In this document – 

(a) “department” means any department of the State, implementing agent or contractor; 

(b) “employer” means any department, implementing agency or contractor that hires workers to work in 

elementary occupations on a EPWP; 

(c) “worker” means any person working in an elementary occupation on a EPWP; 

(d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to administer or 

execute an EPWP; 

(f) “task” means a fixed quantity of work; 

(g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

(h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 
5.1.4 Terms of Work 

5.1.4.1 Workers on a EPWP are employed on a temporary basis or Contract Basis. 

5.1.5 Normal Hours of Work 

5.1.5.1 An employer may not set tasks or hours of work that require a worker to work– 

(a) more than forty hours in any week 

(b) on more than five days in any week; and 

(c) for more than eight hours on any day. 

5.1.5.2 An employer and worker may agree that a worker will work four days per week. The worker may then 

work up to ten hours per day. 

5.1.5.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 

allocated (based on a 40-hour week) to that worker. 

 
5.1.6 Meal Breaks 

5.1.6.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 

duration. 

5.1.6.2 An employer and worker may agree on longer meal breaks. 

5.1.6.3 A worker may not work during a meal break. However, an employer may require a worker to perform 

duties during a meal break if those duties cannot be left unattended and cannot be performed by 

another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or 
her duties during the meal break. 

5.1.6.4 A worker is not entitled to payment for the period of a meal break. 

However, a worker who is paid on the basis of time worked must be paid if the worker is required to 
work or to be available for work during the meal break. 

 

 
5.1.7 Special Conditions for Security Guards 
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5.1.7.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.1.7.2 A security guard who works more than ten hours per day must have a meal break of at least one hour 

or two breaks of at least 30 minutes each. 

 
5.1.8 Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest period 
is measured from the time the worker ends work on one day until the time the worker starts work on the 
next day. 

5.1.9 Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary hours 
of work (“emergency work”). 

 
5.1.10 Sick Leave 

5.1.10.1 Only workers who work four or more days per week have the right to claim sick-pay in terms of this 
clause. 

5.1.10.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

5.1.10.3 A worker may accumulate a maximum of twelve days’ sick leave in a year. 

5.1.10.4 Accumulated sick-leave may not be transferred from one contract to another contract. 

5.1.10.5 An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

5.1.10.6 An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

5.1.10.7 An employer must pay a worker sick pay on the worker’s usual payday. 

5.1.10.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the worker 
was unable to work on account of sickness or injury if the worker is – 

(a) absent from work for more than two consecutive days; or 

(b) absent from work on more than two occasions in any eight-week period. 

5.1.10.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic 
staff member authorised to issue medical certificates indicating the duration and reason for incapacity. 

5.1.10.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the 
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act. 

5.1.11 Maternity Leave 

5.1.11.1 A worker may take up to four consecutive months’ unpaid maternity leave. 

5.1.11.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

5.1.11.3 A worker must give her employer reasonable notice of when she will start maternity leave and when she 
will return to work. 

5.1.11.4 A worker is not required to take the full period of maternity leave. However, a worker may not work for 
four weeks before the expected date of birth of her child or for six weeks after the birth of her child, 
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

5.1.11.5 A worker may begin maternity leave – 

(a) four weeks before the expected date of birth; or 

(b) on an earlier date – 

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the 
health of the worker or that of her unborn child; or 

(ii) if agreed to between employer and worker; or 

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker 
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is able to continue to work without endangering her health. 

5.1.11.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may 
take maternity leave for up to six weeks after the miscarriage or stillbirth. 

5.1.12 Family responsibility leave 

5.1.12.1 Workers, who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances - 

(a) when the employee’s child is born; 

(b) when the employee’s child is sick; 

(c) in the event of a death of – 

(i) the employee’s spouse or life partner; 

(ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild 
or sibling. 

5.1.13 Statement of Conditions 

5.1.13.1 An employer must give a worker a statement containing the following details at the start of employment 
– 

(a) the employer’s name and address and the name of the EPWP; 

(b) the tasks or job that the worker is to perform; and 

(c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 

5.1.13.2 An employer must ensure that these terms are explained in a suitable language to any employee who 
is unable to read the statement. 

5.1.13.3 An employer must supply each worker with a copy of these conditions of employment. 
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5.1.14 Keeping Records 

5.1.14.1 Every employer must keep a written record of at least the following – 

(a) the worker’s name and position; 

(b) in the case of a task-rated worker, the number of tasks completed by the worker; 

(c) in the case of a time-rated worker, the time worked by the worker; 

(d) payments made to each worker. 
 

 
5.1.14.2 The employer must keep this record for a period of at least three years after the completion of the EPWP. 

 

 
5.1.15 Payment 

5.1.15 .1 An employer must pay all wages at least monthly in cash or by cheque or into a bank account. 

5.1.15.2 A worker may not be paid less than the minimum EPWP wage rate of R220.00 per day 

5.1.15 .3 A task-rated worker will only be paid for tasks that have been completed. 

5.1.15 .4  An employer must pay a task-rated worker within five weeks of the work being completed and the work 
being approved by the manager or the contractor having submitted an invoice to the employer. 

5.1.15 .5 A time-rated worker will be paid at the end of each month. 

5.1.15 .6  Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the 
worker. 

5.1.15 .7 Payment in cash or by cheque must take place – 

(a) at the workplace or at a place agreed to by the worker; 

(b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

(c) in a sealed envelope which becomes the property of the worker. 
 

 
5.1.15 .8 An employer must give a worker the following information in writing – 

(a) the period for which payment is made; 

(b) the numbers of tasks completed or hours worked; 

(c) the worker’s earnings; 

(d) any money deducted from the payment; 

(e) the actual amount paid to the worker. 

5.1.15.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and the 
worker must acknowledge receipt of payment by signing for it 

5.1.15.10 If a worker’s employment is terminated, the employer must pay all monies owing to that worker within 
one month of the termination of employment. 

 

 
5.1.16 Deductions 

5.1.16.1 An employer may not deduct money from a worker’s payment unless the deduction is required in terms 
of a law. i.e UIF 

5.1.16.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

5.1.16.3 An employer who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

5.1.16.4 An employer may not require or allow a worker to – 
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(a) repay any payment except an overpayment previously made by the employer by mistake; 

(b) state that the worker received a greater amount of money than the employer actually paid to 
the worker; or 

(c) pay the employer or any other person for having been employed. 
 

 
5.1.17 Health and Safety 

5.1.17.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe. 

5.1.17.2 A worker must – 

(a) work in a way that does not endanger his/her health and safety or that of any other person; 

(b) obey any health and safety instruction; 

(c) obey all health and safety rules of the EPWP; 

(d) use any personal protective equipment or clothing issued by the employer; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to their 
employer or manager. 

5.1.18 Compensation for Injuries and Diseases 

5.1.18 .1  it is the responsibility of the contractor to arrange for all persons employed on a EPWP to be covered in 
terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993. 

5.1.18 .2 A worker must report any work-related injury or occupational disease to their employer or manager. 

5.1.18 .3 The employer must report the accident or disease to the Compensation Commissioner. 

5.1.18 .4  An employer must pay a worker who is unable to work because of an injury caused by an accident at 
work 75% of their earnings for up to three months. The employer will be refunded this amount by the 
Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the 
workplace such as road accidents or accidents at home. 

5.1.19 Termination 

5.1.15.1 The employer may terminate the employment of a worker for good cause after following a fair procedure. 

5.1.19.2 A worker will not receive severance pay on termination. 

5.1.19.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

5.1.19.4 A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract. However, the worker may be re-engaged 
if a position becomes available for the balance of the 24-month period. 

5.1.19.5 A worker who does not attend required training events, without good reason, will have terminated the 
contract. However, the worker may be re-engaged if a position becomes available for the balance of the 
24-month period. 

 

 
5.1.20 Certificate of Service 

5.1.20.1 On termination of employment, a worker is entitled to a certificate stating – 

(a) the worker’s full name; 

(b) the name and address of the employer; 

(c) the EPWP on which the worker worked; 

(d) the work performed by the worker; 

(e) any training received by the worker as part of the EPWP; 

(f) the period for which the worker worked on the EPWP; 

(g) any other information agreed on by the employer and worker. 
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5.1.21 Contractor’s default in payment to Labourers and Employees 

Any dispute between the Contractor and labourers, regarding delayed payment or default in payment of 
fair wages, if not resolved immediately may compel the Employer to intervene. 

The Employer may, upon the Contractor defaulting payment, pay the moneys due to the workers not 
honoured in time, out of any moneys due or which may become due to the Contractor under the Contract. 

 

 
5.1.22 Provision of Hand tools 

The Contractor shall provide his labour force with hand tools of adequate quality, sufficient in numbers 
and make the necessary provisions to maintain the tools in good and safe working conditions. 

 

 
5.1.23 Reporting 

The Contractor shall submit monthly returns/reports as specified below: 

• Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing the number, 
category, gender, rate of pay and daily attendance. 

• Plant utilization returns 

• Progress report detailing production output compared to the programme of works , intensive and 
which are undertaken by unskilled or semi-skilled workers. 
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5.2 Employment of unskilled and semi-skilled workers in labour-intensive works – According to SANS 

1914-5. 

 
5.2.1 Requirements for the sourcing and engagement of labour. 

 
5.2.1.1 Unskilled and semi-skilled labour required for the execution of all labour intensive works shall be engaged 

strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour. 

 
5.2.1.2 The rate of pay set for the EPWP per task or per day is R 220.00/day as set out by the Maruleng Municipality. 

 
5.2.1.3 Tasks established by the contractor must be such that: 

 
a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

 
5.2.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken 

to complete a weekly task is not within the requirements of 5.2.1.3. 

 
5.2.1.5 The Contractor shall, through all available community structures, inform the local community of the labour 

intensive works and the employment opportunities presented thereby. Preference must be given to people 

with previous practical experience in construction and / or who come from households: 

 
a) where the head of the household has less than a primary school education; 

b) that has less than one full time person earning an income; 

c) where subsistence agriculture is the source of income. 

d) those that are not in receipt of any social security pension income 

 
5.2.1.6 The Contractor shall endeavours to ensure that the expenditure on the employment of temporary workers is 

in the following proportions: 

a) 60 % women; 

b) 55% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

 
5.3 Specific provisions pertaining to SANS 1914-5 

 
5.3.1 Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the project. 
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5.3.2 Contract participation goals 

 
5.3.2.1 There is no specified contract participation goal for the contract. The contract participation goal 

shall be measured in the performance of the contract to enable the employment provided to 

targeted labour to be quantified. 

 
5.3.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect 

to both time-rated and task rated workers, comprise all wages paid and any training allowance 

paid in respect of agreed training programmes. 

 
5.3.3 Terms and conditions for the engagement of targeted labour 

 
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered into with targeted 

labour. 

 
5.3.4 Variations to SANS 1914-5 

 
5.3.4.1 The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 

which the law requires the employer to pay the contractor. 

 
5.3.4.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as women, 

youth and persons with disabilities and the number of days of formal training provided to targeted 

labour. 

 

 
5.3.5 Training of targeted labour 

 
5.3.5.1 The contractor shall provide all the necessary on-the-job training to targeted labour to enable 

such labour to master the basic work techniques required to undertake the work in accordance 

with the requirements of the contract in a manner that does not compromise worker health and 

safety. 

 
5.3.5.2 The cost of the formal training of targeted labour will be funded by the provincial office of the 

Department of Labour. This training should take place as close to the project site as practically 

possible. The contractor, must access this training by informing the relevant provincial office of 

the Department of Labour in writing, within 14 days of being awarded the contract, of the likely 

number of persons that will undergo training and when such training is required. The employer 

must be furnished with a copy of this request. 

 
5.3.5.3 A copy of this training request made by the contractor to the DOL provincial office must also be 

faxed to the EPWP Training Director in the Department of Public Works– Cinderella Makunike, 

Fax Number 012 328 6820 or email cinderella.makunike@dpw.gov.za Tel: 083 677 4026. 

 
5.3.5.4 The contractor shall be responsible for scheduling the training of workers and shall take all 

reasonable steps to ensure that each beneficiary is provided with a minimum of six (6) days of 

formal training if he/she is employed for 3 months or less and a minimum of ten (10) days if he 

she is employed for 4 months or more. 

5.3.5.5 The contractor shall do nothing to dissuade targeted labour from participating in training 

programmes. 

 
5.3.5.6 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to 

workers who attend formal training, in terms of 5.3.5.1 to 5.3.5.5 above. 

mailto:cinderella.makunike@dpw.gov.za


MARULENG MUNICIPALITY TENDER NO: MLM/SCM/08/2026 

CONSTRUCTION OF BOCHABELO LOW-LEVEL BRIDGE (RE-ADVERT) 

C4.1 
Part C4: Site Information Locality Plan 

 

 

 
5.3.5.7 Proof of compliance with the requirements of 5.3.5.1 to 5.3.5.5 must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 
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C4.1: LOCALITY PLAN 

 
 
 

Site Inspection 

 
The bidder shall inform him/herself on the nature of the site and inspect the site. 

 
The Municipality will consider a bid only if the site inspection and/or bidder’s meeting arranged by the 

Engineer has been attended by a representative who must; 

 
- Be suitably qualified to comprehend the implications of the work involved and 

- Be the bidder him/herself or a person in the direct employ of the bidder. 

 
Site Information 

 
A geotechnical investigation has not been conducted on the site; therefore, no additional geotechnical 

information will be provided to service providers. 

 

 
Site Locality 

 
The project is in BOCHABELO Section, about 58km east of Tzaneen in Maruleng Local Municipality of 

Mopani District Municipality 


