



## ADDENDUM NO 1

**CLIENT: MARULENG MUNICIPALITY**

**CONSULTANTS: PHEKISO CONSULTING ENGINEERS**

**FORM: ACKNOWLEDGMENT OF ADDENDUM NO1:**

**TENDER No: MLM/SCM/18/2020-4**

**CONSTRUCTION OF PIPE CULVERTS IN GA-MAMETJA VILLAGE**

**REFERENCE NUMBER: MLM/SCM/18/2020-4/ TENDER/ADDENDUM 1**

Date Issued: 18 June 2021

The addendum is to be read as forming part of the Contract Document.

Replace the Tender BOQ Summary of Sections page C.1. The following revisions have been done on the Summary of Sections page C.1:

- 'Section 1400: housing, offices and laboratory for the engineer's site personnel', has been removed from Tender BOQ Summary of Sections page C.1.
- 'Section 2200: Prefabricated culverts', has been included in Tender BOQ Summary of Sections page C.1.

Receipt of Addendum No 1: **CONSTRUCTION OF PIPE CULVERTS IN GA-MAMETJA VILLAGE** consisting of the following (tick to confirm receipt) is hereby acknowledged:

PART	Tick to Confirm Receipt
Replacement of the tender BOQ Summary of Sections page C.1	

.....  
COMPANY

.....  
NAME

.....  
SIGNATURE

.....  
DATE

NOTE: 1. This acknowledgement form must be emailed to [admin@phekisoconsulting.co.za](mailto:admin@phekisoconsulting.co.za) and should be notarised under FORM A5: SCHEDULE OF ADDENDA TO TENDER DOCUMENTS of the Returnable Schedules

**CONSTRUCTION OF PIPE CULVERTS IN GAMAMETJA VILLAGE**  
**SCHEDULE A: ROADWORKS**  
**SUMMARY OF SECTIONS**

SECTION	DESCRIPTION	AMOUNT
1200	GENERAL REQUIREMENTS AND PROVISIONS	R .....
1300	CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS	R .....
1500	ACCOMMODATION OF TRAFFIC	R .....
1700	CLEARING AND GRUBBING	R .....
1800	DAYWORKS	R .....
2100	DRAINS	R .....
2200	PREFABRICATED CULVERTS	R .....
3300	MASS EARTHWORKS	R .....
3400	PAVEMENT LAYERS OF GRAVEL MATERIAL	R .....
5400	GUARDRAILS	R .....
5600	ROAD SIGNS	R .....
5900	FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS	R .....
8100	TESTING MATERIALS AND WORKMANSHIP	R .....
<b>TOTAL SCHEDULE A CARRIED FORWARD TO CALCULATION OF TENDER SUM</b>		<b>R .....</b>